
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  01-C001-084                 Primary County:  ADAIR 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENCO CONSTRUCTION, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  04/20/15 
 
 
        Project:  FM-C001(84)--55-01 
      Work Type:  RCB CULVERT EXTENSION - SINGLE BOX 
         County:  ADAIR              Prj Awd Amt: $208,549.00 
          Route:  P28 
       Location:  P28 0.5 MILES S OF 118TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE101          JENCO CONSTRUCTION, INC.                                                   $    208,549.00     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    250,349.80     120.04  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    292,455.40     140.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  01-C001-084                   Primary County:  ADAIR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE101               |(   2  ) GU100               |(   3  ) IO081 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 8' REINFORCED BOX CULVERT EXTENSION 
                                          |                             |                             | 
0010 2101-0850001             0.580  ACRE |    2000.00000        1160.00|    1000.00000         580.00|    6000.00000        3480.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1800.000  CY   |       4.00000        7200.00|      12.00000       21600.00|      12.00000       21600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020            60.000  CY   |      10.00000         600.00|       6.00000         360.00|      11.00000         660.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           940.000  CY   |       5.00000        4700.00|       5.00000        4700.00|      13.00000       12220.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000          1440.000  CY   |       3.00000        4320.00|       4.00000        5760.00|       6.00000        8640.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2107-3825025           110.000  CY   |      38.00000        4180.00|      50.00000        5500.00|      70.00000        7700.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2121-7425010            98.000  TON  |      34.00000        3332.00|      40.00000        3920.00|      27.00000        2646.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450000             4.200  STA  |     300.00000        1260.00|     600.00000        2520.00|     118.00000         495.60 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2401-6745650                    LUMP |    8000.00000        8000.00|    4500.00000        4500.00|   18000.00000       18000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0100 2402-2720000          1636.000  CY   |       9.00000       14724.00|      12.00000       19632.00|      20.00000       32720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2403-0100020           151.000  CY   |     380.00000       57380.00|     515.00000       77765.00|     420.00000       63420.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         21524.000  LB   |       1.00000       21524.00|       1.20000       25828.80|       1.20000       25828.80 
  REINFORCING STEEL                       |                             |                             | 
0130 2418-0000010             1.000  EACH |    2000.00000        2000.00|    6500.00000        6500.00|    7000.00000        7000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2505-4008120            29.000  LF   |      10.00000         290.00|      12.00000         348.00|      25.00000         725.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008130           480.000  LF   |       5.00000        2400.00|       7.00000        3360.00|       3.00000        1440.00 

  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0160 2506-4984000            54.000  CY   |     300.00000       16200.00|     145.00000        7830.00|     166.00000        8964.00 
  FLOWABLE MORTAR                         |                             |                             | 
0170 2507-4011100            26.000  CY   |     126.00000        3276.00|     200.00000        5200.00|     166.00000        4316.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0180 2507-6800061           642.000  TON  |      44.00000       28248.00|      48.00000       30816.00|      50.00000       32100.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  01-C001-084                   Primary County:  ADAIR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE101               |(   2  ) GU100               |(   3  ) IO081 
                                          |JENCO CONSTRUCTION, INC.     |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3600.00000        3600.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2528-8445113             8.000  EACH |     345.00000        2760.00|     345.00000        2760.00|     345.00000        2760.00 
  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |   17500.00000       17500.00|    9000.00000        9000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2636043             0.430  ACRE |    2000.00000         860.00|    8000.00000        3440.00|    8000.00000        3440.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020            50.000  LF   |       7.00000         350.00|       7.00000         350.00|      10.00000         500.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030           190.000  LF   |       9.50000        1805.00|      10.00000        1900.00|      10.00000        1900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000071           240.000  LF   |       0.50000         120.00|       0.50000         120.00|       5.00000        1200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0270 2602-0000101           120.000  LF   |       0.50000          60.00|       0.50000          60.00|       5.00000         600.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       208,549.00|           $       250,349.80|           $       292,455.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       208,549.00|           $       250,349.80|           $       292,455.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  01-C001-085                 Primary County:  ADAIR 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  04/20/15 
 
 
        Project:  FM-C001(85)--55-01 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  ADAIR              Prj Awd Amt: $295,466.70 
          Route:  G61 
       Location:  ON G61 2.4 MILES E. OF N72 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    295,466.70     100.00  % 
   2   JE101          JENCO CONSTRUCTION, INC.                                                   $    355,663.50     120.37  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    430,293.50     145.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  01-C001-085                   Primary County:  ADAIR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) JE101               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC.     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 8' TRIPLE REIFORCED BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    1000.00000         500.00|    2000.00000        1000.00|    6000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           923.000  CY   |       6.00000        5538.00|       4.00000        3692.00|      12.00000       11076.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           169.000  CY   |       7.00000        1183.00|       9.00000        1521.00|      10.00000        1690.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           568.000  CY   |       4.50000        2556.00|       5.00000        2840.00|      15.00000        8520.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000           761.000  CY   |       3.70000        2815.70|       4.00000        3044.00|       6.00000        4566.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2107-3825025           210.000  CY   |      42.00000        8820.00|      35.00000        7350.00|      75.00000       15750.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2113-0001100           422.000  SY   |       2.80000        1181.60|       4.00000        1688.00|       3.50000        1477.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 

0080 2115-0100000            66.000  CY   |      42.00000        2772.00|      65.00000        4290.00|      35.00000        2310.00 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2121-7425010            82.000  TON  |      34.00000        2788.00|      35.00000        2870.00|      32.00000        2624.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0100 2123-7450000             4.400  STA  |     400.00000        1760.00|     300.00000        1320.00|     170.00000         748.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0110 2301-1003105           294.000  SY   |     121.00000       35574.00|     136.00000       39984.00|     146.00000       42924.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 10.5 IN.                    |                             |                             | 
0120 2401-6745650                    LUMP |    4100.00000        4100.00|   35000.00000       35000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0130 2401-6745910             2.000  EACH |      75.00000         150.00|     200.00000         400.00|     300.00000         600.00 
  REMOVAL OF SIGN                         |                             |                             | 

0140 2402-2720000          1849.000  CY   |       8.60000       15901.40|       8.00000       14792.00|      20.00000       36980.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2403-0100020           278.000  CY   |     401.00000      111478.00|     425.00000      118150.00|     425.00000      118150.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         36690.000  LB   |       1.15000       42193.50|       0.90000       33021.00|       1.25000       45862.50 
  REINFORCING STEEL                       |                             |                             | 
0170 2418-0000010             1.000  EACH |    1500.00000        1500.00|    3000.00000        3000.00|   15000.00000       15000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  01-C001-085                   Primary County:  ADAIR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) JE101               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC.     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220197             1.000  EACH |     175.00000         175.00|     300.00000         300.00|     210.00000         210.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0190 2506-4984000            69.000  CY   |     145.00000       10005.00|     225.00000       15525.00|     140.00000        9660.00 
  FLOWABLE MORTAR                         |                             |                             | 

0200 2507-3250005          1300.000  SY   |       1.80000        2340.00|       3.00000        3900.00|       3.50000        4550.00 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           480.000  TON  |      47.00000       22560.00|      46.00000       22080.00|      55.00000       26400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           294.000  SY   |       6.00000        1764.00|      10.00000        2940.00|      15.00000        4410.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     400.00000         800.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2526-8285000                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    4300.00000        4300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8445110                    LUMP |    3000.00000        3000.00|    1600.00000        1600.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |    5000.00000        5000.00|   27500.00000       27500.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0270 2601-2636043             0.300  ACRE |    9000.00000        2700.00|    2000.00000         600.00|   10000.00000        3000.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2602-0000020            90.000  LF   |       7.00000         630.00|       7.50000         675.00|      10.00000         900.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           255.000  LF   |       9.50000        2422.50|       9.50000        2422.50|      10.00000        2550.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000071           345.000  LF   |       0.50000         172.50|       0.50000         172.50|       2.00000         690.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000101           173.000  LF   |       0.50000          86.50|       0.50000          86.50|       2.00000         346.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       295,466.70|           $       355,663.50|           $       430,293.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       295,466.70|           $       355,663.50|           $       430,293.50 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  08-C008-034                 Primary County:  BOONE 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  04/06/15 
 
 
        Project:  BROS-C008(34)--8J-08 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  BOONE              Prj Awd Amt: $442,257.96 
          Route:  W AVENUE 
       Location:  OVER MONTGOMERY CREEK IN SECTIONS 
                  34/35-85-25 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    442,257.96     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    451,095.95     101.99  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    493,923.65     111.68  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    502,579.17     113.63  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    540,689.44     122.25  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  08-C008-034                   Primary County:  BOONE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) CH320 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONTRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    4200.00000        4200.00|    4000.00000        4000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          6468.000  CY   |       4.15000       26842.20|       4.00000       25872.00|       4.00000       25872.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           333.000  CY   |       3.15000        1048.95|       3.00000         999.00|       3.00000         999.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1863.000  CY   |       4.15000        7731.45|       4.00000        7452.00|       4.00000        7452.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           890.000  TON  |      20.00000       17800.00|      20.00000       17800.00|      20.00000       17800.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   15400.00000       15400.00|   12000.00000       12000.00|   48000.00000       48000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           353.000  CY   |      30.00000       10590.00|      35.00000       12355.00|      40.00000       14120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           234.500  CY   |     460.00000      107870.00|     475.00000      111387.50|     400.00000       93800.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         58513.000  LB   |       0.82000       47980.66|       0.75000       43884.75|       0.85000       49736.05 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           222.900  LF   |      65.00000       14488.50|      60.00000       13374.00|      50.00000       11145.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040018           232.000  LF   |      28.00000        6496.00|      28.00000        6496.00|      30.00000        6960.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1060024           154.000  LF   |      35.00000        5390.00|      35.00000        5390.00|      35.00000        5390.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2501-0201042          2010.000  LF   |      34.00000       68340.00|      34.00000       68340.00|      30.00000       60300.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           267.400  LF   |      85.00000       22729.00|      80.00000       21392.00|     150.00000       40110.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1725.00000        6900.00|    1725.00000        6900.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     190.00000         760.00|     190.00000         760.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  08-C008-034                   Primary County:  BOONE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) CH320 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           685.000  SY   |       2.50000        1712.50|       2.00000        1370.00|       2.00000        1370.00 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           690.000  TON  |      40.00000       27600.00|      35.00000       24150.00|      35.00000       24150.00 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             4.000  EACH |      75.00000         300.00|     150.00000         600.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    2750.00000        2750.00|    3500.00000        3500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   22500.00000       22500.00|   40000.00000       40000.00|   48000.00000       48000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00 
  MULCHING                                |                             |                             | 
0240 2601-2636015             4.000  ACRE |     950.00000        3800.00|    1000.00000        4000.00|    1000.00000        4000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2642100             4.000  ACRE |     165.00000         660.00|     165.00000         660.00|     170.00000         680.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           358.000  LF   |       2.15000         769.70|       2.15000         769.70|       2.20000         787.60 
  SILT FENCE                              |                             |                             | 

0270 2602-0000030           160.000  LF   |       2.15000         344.00|       2.15000         344.00|       2.20000         352.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000312           300.000  LF   |       2.85000         855.00|       3.00000         900.00|       3.00000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0290 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1000.00000        4000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       442,257.96|           $       451,095.95|           $       493,923.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,257.96|           $       451,095.95|           $       493,923.65 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  004                             Contract ID:  08-C008-034                   Primary County:  BOONE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) GO020               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONTRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    5700.00000        5700.00|    7500.00000        7500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          6468.000  CY   |       4.95000       32016.60|       5.00000       32340.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           333.000  CY   |       6.00000        1998.00|       4.00000        1332.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1863.000  CY   |       5.61000       10451.43|       5.00000        9315.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           890.000  TON  |      19.13000       17025.70|      28.00000       24920.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   23000.00000       23000.00|   20000.00000       20000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           353.000  CY   |      30.00000       10590.00|      16.00000        5648.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           234.500  CY   |     450.00000      105525.00|     600.00000      140700.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         58513.000  LB   |       0.88000       51491.44|       0.88000       51491.44| 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           222.900  LF   |      50.00000       11145.00|      50.00000       11145.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040018           232.000  LF   |      15.56000        3609.92|      35.00000        8120.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0120 2417-1060024           154.000  LF   |      18.97000        2921.38|      40.00000        6160.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2501-0201042          2010.000  LF   |      31.00000       62310.00|      41.00000       82410.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           267.400  LF   |     150.00000       40110.00|      85.00000       22729.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    1840.00000        7360.00|    1725.00000        6900.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     190.00000         760.00|     190.00000         760.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  004                             Contract ID:  08-C008-034                   Primary County:  BOONE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) GO020               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           685.000  SY   |       3.00000        2055.00|       3.00000        2055.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           690.000  TON  |      44.00000       30360.00|      45.00000       31050.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0200 2518-6910000             4.000  EACH |     150.00000         600.00|      75.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    3600.00000        3600.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   55000.00000       55000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636015             4.000  ACRE |     944.00000        3776.00|    1500.00000        6000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2642100             4.000  ACRE |     165.00000         660.00|     500.00000        2000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           358.000  LF   |       2.15000         769.70|       3.00000        1074.00| 
  SILT FENCE                              |                             |                             | 

0270 2602-0000030           160.000  LF   |       2.15000         344.00|       4.00000         640.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000312           300.000  LF   |      10.00000        3000.00|       4.00000        1200.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0290 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       502,579.17|           $       540,689.44|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       502,579.17|           $       540,689.44|           $ 
==================================================================================================================================== 
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     Bid  Order:  005                         Contract ID:  10-3385-601                 Primary County:  BUCHANAN 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  04/13/15 
 
 
        Project:  BROS-3385(601)--5F-10 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BUCHANAN           Prj Awd Amt: $680,701.10 
          Route:  HAYES STREET 
       Location:  IN THE CITY OF HAZLETON, OVER OTTER CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    680,701.10     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    907,822.66     133.36  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    955,555.00     140.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  10-3385-601                   Primary County:  BUCHANAN 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    2000.00000        1000.00|   12000.00000        6000.00|   10000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070            48.000  TON  |      14.00000         672.00|      95.39000        4578.72|      50.00000        2400.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1194.000  CY   |       4.45000        5313.30|      14.50000       17313.00|      10.00000       11940.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           355.000  CY   |       4.50000        1597.50|      18.00000        6390.00|      20.00000        7100.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           265.000  CY   |      14.50000        3842.50|      45.00000       11925.00|      40.00000       10600.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2301-0685550           169.800  SY   |     195.00000       33111.00|     268.80000       45642.24|     175.00000       29715.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2301-1033080           555.000  SY   |      80.00000       44400.00|      59.00000       32745.00|      60.00000       33300.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2303-0000100            22.000  TON  |     218.00000        4796.00|     218.00000        4796.00|     225.00000        4950.00 

  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0090 2401-6745625                    LUMP |    7500.00000        7500.00|   55000.00000       55000.00|   66020.99000       66020.99 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-2720000            95.000  CY   |      35.00000        3325.00|      30.00000        2850.00|      40.00000        3800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2402-2723000            35.000  CY   |      35.00000        1225.00|     495.00000       17325.00|     200.00000        7000.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0120 2403-0100000            22.200  CY   |    1100.00000       24420.00|     850.00000       18870.00|    1500.00000       33300.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0130 2403-0100010           442.200  CY   |     400.00000      176880.00|     510.00000      225522.00|     600.00000      265320.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0140 2404-7775005        102745.000  LB   |       0.74000       76031.30|       0.86000       88360.70|       1.00000      102745.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0150 2414-6424110           272.000  LF   |      60.00000       16320.00|      45.00000       12240.00|      54.05000       14701.60 
  CONCRETE BARRIER RAILING                |                             |                             | 
0160 2414-6444100           131.000  LF   |      45.00000        5895.00|      60.00000        7860.00|      95.00000       12445.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0170 2414-6460000            89.400  LF   |     125.00000       11175.00|     145.00000       12963.00|     150.00000       13410.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0180 2501-0201042           680.000  LF   |      30.00000       20400.00|      35.00000       23800.00|      45.00000       30600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
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     Bid Order:  005                             Contract ID:  10-3385-601                   Primary County:  BUCHANAN 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-0201253          1050.000  LF   |      35.00000       36750.00|      42.00000       44100.00|      55.00000       57750.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0200 2501-5478053           522.000  LF   |     200.00000      104400.00|     200.00000      104400.00|     150.00000       78300.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0210 2502-8212112            26.000  LF   |      16.25000         422.50|      40.00000        1040.00|      30.00000         780.00 
  SUBDRAIN, PLASTIC PIPE, 12 IN.          |                             |                             | 
0220 2505-4008400             1.000  EACH |    2650.00000        2650.00|    2650.00000        2650.00|    2650.00000        2650.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0230 2505-4021010             1.000  EACH |     475.00000         475.00|     475.00000         475.00|     475.00000         475.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0240 2505-4021700             1.000  EACH |    2775.00000        2775.00|    2775.00000        2775.00|    2775.00000        2775.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0250 2507-3250005           760.000  SY   |       2.75000        2090.00|       3.00000        2280.00|       3.00000        2280.00 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2507-6800061           515.000  TON  |      19.50000       10042.50|      40.00000       20600.00|      30.00000       15450.00 
  REVETMENT, CLASS E                      |                             |                             | 
0270 2510-6745850           725.000  SY   |       6.50000        4712.50|      11.00000        7975.00|      15.00000       10875.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2511-7526006           112.000  SY   |      60.00000        6720.00|      61.00000        6832.00|      45.00000        5040.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2512-1750006            35.000  LF   |      40.00000        1400.00|      42.00000        1470.00|      50.00000        1750.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0300 2513-0001030            23.600  LF   |     100.00000        2360.00|      75.00000        1770.00|     127.35000        3005.46 
  CONCRETE BARRIER, BA-103                |                             |                             | 
0310 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2519-1004072           140.000  LF   |      50.00000        7000.00|      50.00000        7000.00|      50.00000        7000.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT, ON    |                             |                             | 
  WALL                                    |                             |                             | 
0330 2520-3350015             1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00|   10000.00000       10000.00 

  FIELD OFFICE                            |                             |                             | 
0340 2524-6765010             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0350 2528-8445110                    LUMP |    5500.00000        5500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |   25000.00000       25000.00|   75000.00000       75000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  005                             Contract ID:  10-3385-601                   Primary County:  BUCHANAN 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2599-9999003             2.600  CY   |     900.00000        2340.00|    1650.00000        4290.00|    1500.00000        3900.00 
  ('CUBIC YARDS' ITEM) STEPS, CONCRETE    |                             |                             | 
0380 2599-9999005             2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    2177.65000        4355.30 
  ('EACH' ITEM) CONCRETE BARRIER, TAPERED |                             |                             | 

  END,                                    |                             |                             | 
0390 2599-9999005             1.000  EACH |    4500.00000        4500.00|    3800.00000        3800.00|    3401.65000        3401.65 
  ('EACH' ITEM) CONCRETE BARRIER, TAPERED |                             |                             | 
  END,                                    |                             |                             | 
0400 2599-9999005             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  ('EACH' ITEM) INTAKE, SINGLE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0410 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0420 2601-2642100             0.300  ACRE |    1400.00000         420.00|    1200.00000         360.00|    2000.00000         600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0430 2602-0000020           400.000  LF   |       3.00000        1200.00|       5.00000        2000.00|       4.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0440 2602-0000071           160.000  LF   |       3.00000         480.00|       1.00000         160.00|       1.00000         160.00 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0450 2602-0000101            35.000  LF   |       2.00000          70.00|       5.00000         175.00|       2.00000          70.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0460 2602-0010010             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       680,701.10|           $       907,822.66|           $       955,555.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       680,701.10|           $       907,822.66|           $       955,555.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  22-C022-074                 Primary County:  CLAYTON 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  FM-C022(074)--55-22 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CLAYTON            Prj Awd Amt: $514,948.70 
          Route:  GOLDEN AVENUE 
       Location:  OVER HOWARD CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    514,948.70     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    585,508.29     113.70  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    719,900.00     139.80  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  22-C022-074                   Primary County:  CLAYTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) K.140               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    2000.00000        1000.00|    6000.00000        3000.00|   10000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1093.000  CY   |       5.50000        6011.50|      16.00000       17488.00|      10.00000       10930.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           154.000  CY   |       4.00000         616.00|       8.00000        1232.00|      10.00000        1540.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           210.000  CY   |       4.50000         945.00|      10.00000        2100.00|      25.00000        5250.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2121-7425010            70.200  TON  |      14.00000         982.80|      52.00000        3650.40|      25.00000        1755.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450020             4.030  STA  |     300.00000        1209.00|    1500.00000        6045.00|     500.00000        2015.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-0685550           234.700  SY   |     165.00000       38725.50|     199.00000       46705.30|     175.00000       41072.50 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0080 2401-6745625                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   46175.30000       46175.30 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2401-6745910             4.000  EACH |      50.00000         200.00|      50.00000         200.00|      50.00000         200.00 

  REMOVAL OF SIGN                         |                             |                             | 
0100 2402-2720000            87.000  CY   |      35.00000        3045.00|      20.00000        1740.00|      50.00000        4350.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0110 2402-2721000            48.000  CY   |     115.00000        5520.00|      50.00000        2400.00|      55.00000        2640.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0120 2403-0100010           487.100  CY   |     407.00000      198249.70|     385.00000      187533.50|     550.00000      267905.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0130 2404-7775000          7124.000  LB   |       0.80000        5699.20|       0.94000        6696.56|       1.00000        7124.00 
  REINFORCING STEEL                       |                             |                             | 
0140 2404-7775005         87897.000  LB   |       0.85000       74712.45|       0.99000       87018.03|       1.10000       96686.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2414-6424124           302.900  LF   |      65.00000       19688.50|      85.00000       25746.50|      56.00000       16962.40 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0160 2501-0201042          1210.000  LF   |      35.00000       42350.00|      33.00000       39930.00|      50.00000       60500.00 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0170 2501-6335010           140.000  LF   |      50.00000        7000.00|      88.00000       12320.00|      80.00000       11200.00 
  PREBORED HOLES                          |                             |                             | 
0180 2505-4008400             4.000  EACH |    1725.00000        6900.00|    1725.00000        6900.00|    1725.00000        6900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  22-C022-074                   Primary County:  CLAYTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) K.140               |(   3  ) MI900 
                                          |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2505-4021700             4.000  EACH |    1865.00000        7460.00|    1865.00000        7460.00|    1865.00000        7460.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2507-3250005          1353.000  SY   |       2.00000        2706.00|       3.50000        4735.50|       3.00000        4059.00 
  ENGINEERING FABRIC                      |                             |                             | 

0220 2507-6800061          1217.000  TON  |      25.00000       30425.00|      28.00000       34076.00|      40.00000       48680.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2510-6745850           169.700  SY   |       6.50000        1103.05|      15.00000        2545.50|       3.00000         509.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2524-6765010             3.000  EACH |     150.00000         450.00|     150.00000         450.00|     150.00000         450.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0260 2527-9263109            17.000  STA  |      45.00000         765.00|      45.00000         765.00|      45.00000         765.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 

0290 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
0300 2601-2636043             0.300  ACRE |    1400.00000         420.00|    6000.00000        1800.00|    6000.00000        1800.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0310 2601-2642100             0.300  ACRE |    1200.00000         360.00|    1000.00000         300.00|    1000.00000         300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0320 2602-0000020           580.000  LF   |       3.00000        1740.00|       1.95000        1131.00|       1.95000        1131.00 
  SILT FENCE                              |                             |                             | 
0330 2602-0000101            50.000  LF   |       3.50000         175.00|       1.00000          50.00|       1.00000          50.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

     SECTION TOTALS                       |           $       514,948.70|           $       585,508.29|           $       719,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       514,948.70|           $       585,508.29|           $       719,900.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  27-C027-052                 Primary County:  DECATUR 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  04/13/15 
 
 
        Project:  BRS-C027(52)--60-27 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DECATUR            Prj Awd Amt: $579,091.30 
          Route:  R46 
       Location:  R46: OVER MCGRUDER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    579,091.30     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    599,722.50     103.56  % 
   3   CO040          A.M. COHRON & SON, INC.                                                    $    614,596.47     106.13  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    644,469.20     111.28  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    697,812.50     120.50  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  27-C027-052                   Primary County:  DECATUR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) CO040 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           845.000  CY   |       5.50000        4647.50|       4.50000        3802.50|       4.40000        3718.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020          2430.000  CY   |       5.50000       13365.00|       5.00000       12150.00|       6.62000       16086.60 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           750.000  CY   |       5.50000        4125.00|       4.50000        3375.00|       7.55000        5662.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020            38.000  TON  |      28.00000        1064.00|      30.00000        1140.00|      41.03000        1559.14 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             1.600  STA  |     450.00000         720.00|     350.00000         560.00|     172.92000         276.67 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2301-0690190           333.800  SY   |     165.00000       55077.00|     140.00000       46732.00|     145.50000       48567.90 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2401-6745625                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   14695.69000       14695.69 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           200.000  CY   |      30.00000        6000.00|      24.00000        4800.00|      12.02000        2404.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           189.100  CY   |     625.00000      118187.50|     610.00000      115351.00|     544.30000      102927.13 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         46560.000  LB   |       0.90000       41904.00|       0.92000       42835.20|       0.94000       43766.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0563120             4.000  EACH |   24000.00000       96000.00|   22500.00000       90000.00|   26464.40000      105857.60 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0120 2408-7800000          1026.000  LB   |       4.00000        4104.00|       2.80000        2872.80|       2.87000        2944.62 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           294.000  LF   |      65.00000       19110.00|      50.00000       14700.00|      80.88000       23778.72 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2501-0201057          1980.000  LF   |      40.00000       79200.00|      47.00000       93060.00|      40.89000       80962.20 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2505-4008120           480.000  LF   |       4.00000        1920.00|       4.00000        1920.00|       3.89000        1867.20 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0160 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    2519.09000       10076.36 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     302.29000        1209.16 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2720.61000       10882.44 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  27-C027-052                   Primary County:  DECATUR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) CO040 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-2638650            45.000  SY   |      45.00000        2025.00|      55.00000        2475.00|      31.93000        1436.85 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0200 2507-3250005          1550.000  SY   |       3.00000        4650.00|       3.00000        4650.00|       2.76000        4278.00 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061          1050.000  TON  |      51.00000       53550.00|      46.00000       48300.00|      54.97000       57718.50 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           301.000  SY   |      13.00000        3913.00|      14.00000        4214.00|      17.42000        5243.42 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |      75.00000         150.00|      75.00000         150.00|     100.77000         201.54 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109            16.000  STA  |      95.00000        1520.00|     110.00000        1760.00|     147.79000        2364.64 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    3000.00000        3000.00|    3600.00000        3600.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   19200.00000       19200.00|   55000.00000       55000.00|   52544.89000       52544.89 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 

0280 2601-2636043             1.400  ACRE |     790.00000        1106.00|    2500.00000        3500.00|     795.00000        1113.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           820.000  LF   |       3.15000        2583.00|       3.00000        2460.00|       3.15000        2583.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            18.000  LF   |       3.15000          56.70|       4.00000          72.00|       3.15000          56.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           838.000  LF   |       1.95000        1634.10|       1.00000         838.00|       1.95000        1634.10 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           530.000  LF   |       4.15000        2199.50|       2.50000        1325.00|       4.15000        2199.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       579,091.30|           $       599,722.50|           $       614,596.47 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       579,091.30|           $       599,722.50|           $       614,596.47 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  27-C027-052                   Primary County:  DECATUR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           845.000  CY   |      16.00000       13520.00|       5.00000        4225.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020          2430.000  CY   |      15.00000       36450.00|       5.00000       12150.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           750.000  CY   |      15.00000       11250.00|       5.00000        3750.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020            38.000  TON  |      30.00000        1140.00|      30.00000        1140.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             1.600  STA  |     650.00000        1040.00|     500.00000         800.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2301-0690190           333.800  SY   |     155.00000       51739.00|     250.00000       83450.00| 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2401-6745625                    LUMP |   35000.00000       35000.00|   20000.00000       20000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           200.000  CY   |      30.00000        6000.00|      35.00000        7000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           189.100  CY   |     515.00000       97386.50|     700.00000      132370.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005         46560.000  LB   |       0.88000       40972.80|       0.85000       39576.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0563120             4.000  EACH |   26000.00000      104000.00|   26000.00000      104000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0120 2408-7800000          1026.000  LB   |       3.00000        3078.00|       4.00000        4104.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           294.000  LF   |      80.00000       23520.00|      60.00000       17640.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2501-0201057          1980.000  LF   |      37.00000       73260.00|      50.00000       99000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2505-4008120           480.000  LF   |       7.00000        3360.00|      10.00000        4800.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0160 2505-4008400             4.000  EACH |    1875.00000        7500.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     225.00000         900.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    2025.00000        8100.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  27-C027-052                   Primary County:  DECATUR 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CU080               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-2638650            45.000  SY   |      30.00000        1350.00|      90.00000        4050.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0200 2507-3250005          1550.000  SY   |       2.00000        3100.00|       3.50000        5425.00| 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061          1050.000  TON  |      50.00000       52500.00|      50.00000       52500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           301.000  SY   |      17.00000        5117.00|      12.00000        3612.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     175.00000         350.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109            16.000  STA  |      95.00000        1520.00|     115.00000        1840.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    2300.00000        2300.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   50000.00000       50000.00|   66000.00000       66000.00| 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00| 
  MULCHING                                |                             |                             | 

0280 2601-2636043             1.400  ACRE |     759.00000        1062.60|     760.00000        1064.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           820.000  LF   |       3.15000        2583.00|       3.15000        2583.00| 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            18.000  LF   |       3.15000          56.70|       3.50000          63.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           838.000  LF   |       1.95000        1634.10|       1.00000         838.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           530.000  LF   |       4.15000        2199.50|       4.25000        2252.50| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       644,469.20|           $       697,812.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       644,469.20|           $       697,812.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  31-C031-076                 Primary County:  DUBUQUE 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:  Completion Date:  10/30/15 
 
 
        Project:  BROS-C031(76)--8J-31 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DUBUQUE            Prj Awd Amt: $3,578,248.45 
          Route:  Y50 
       Location:  Y-50: OVER LITTLE MAQUOKETA RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $  3,578,248.45     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  3,737,967.42     104.46  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  4,191,999.99     117.15  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  4,228,345.23     118.16  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  4,451,092.40     124.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            10.300  ACRE |     950.00000        9785.00|    2230.00000       22969.00|    4500.00000       46350.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           350.000  TON  |      13.00000        4550.00|      15.25000        5337.50|      30.00000       10500.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         30300.000  CY   |       6.00000      181800.00|       9.20000      278760.00|       9.20000      278760.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070          9312.000  CY   |       2.75000       25608.00|       3.25000       30264.00|       3.25000       30264.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712070           500.000  CY   |       8.00000        4000.00|      14.00000        7000.00|      14.00000        7000.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0060 2102-2713070          3275.000  CY   |       6.00000       19650.00|       3.80000       12445.00|       3.80000       12445.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0070 2104-2713020          3195.000  CY   |       6.00000       19170.00|       4.00000       12780.00|       4.00000       12780.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2105-8425015          7190.000  CY   |       5.00000       35950.00|       5.50000       39545.00|       5.50000       39545.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0090 2107-0875000         34130.000  CY   |       1.00000       34130.00|       0.55000       18771.50|       0.55000       18771.50 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0100 2111-8174100          8303.000  SY   |      14.00000      116242.00|      15.25000      126620.75|      15.25000      126620.75 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2112-0000100         54287.000  LF   |       0.82000       44515.34|       0.92000       49944.04|       1.40000       76001.80 
  WICK DRAIN                              |                             |                             | 
0120 2115-0100000          1583.000  CY   |      20.00000       31660.00|      20.65000       32688.95|      25.00000       39575.00 
  MODIFIED SUBBASE                        |                             |                             | 
0130 2121-7425020           855.000  TON  |      14.50000       12397.50|      15.25000       13038.75|      15.25000       13038.75 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0140 2122-5190008            53.500  SY   |     107.00000        5724.50|     100.00000        5350.00|     100.00000        5350.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0150 2123-7450000            43.100  STA  |     350.00000       15085.00|     260.00000       11206.00|     600.00000       25860.00 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2210-0475290          9400.000  TON  |      15.00000      141000.00|      13.20000      124080.00|      13.20000      124080.00 
  MACADAM STONE BASE                      |                             |                             | 
0170 2213-7100400             2.000  EACH |     200.00000         400.00|     250.00000         500.00|     200.00000         400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0180 2301-0690250           400.000  SY   |     134.80000       53920.00|     160.00000       64000.00|     160.00000       64000.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1033080          2362.000  SY   |      39.85000       94125.70|      50.00000      118100.00|      50.00000      118100.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0200 2301-1033100          5559.200  SY   |      49.65000      276014.28|      55.00000      305756.00|      55.00000      305756.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0210 2315-8275025           845.000  TON  |      11.25000        9506.25|      12.25000       10351.25|      12.25000       10351.25 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0220 2401-6745650                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2401-6745910            16.000  EACH |      50.00000         800.00|      75.00000        1200.00|     100.00000        1600.00 
  REMOVAL OF SIGN                         |                             |                             | 
0240 2402-0425040           136.000  CY   |      20.00000        2720.00|      35.12000        4776.32|      35.12000        4776.32 
  FLOODED BACKFILL                        |                             |                             | 
0250 2402-0875150           865.000  CY   |       5.00000        4325.00|       4.50000        3892.50|       8.00000        6920.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 

  (STRUCTURES)                            |                             |                             | 
0260 2402-2720000          1392.000  CY   |      30.00000       41760.00|      25.00000       34800.00|      30.00000       41760.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0270 2402-2720100            50.000  CY   |       4.00000         200.00|      20.00000        1000.00|      20.00000        1000.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2402-2721000          1424.000  CY   |     100.00000      142400.00|     100.00000      142400.00|      40.00000       56960.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0290 2402-2723100           139.000  CY   |       7.00000         973.00|      40.00000        5560.00|      40.00000        5560.00 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2403-0100010          1179.400  CY   |     377.00000      444633.80|     425.00000      501245.00|     500.00000      589700.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0310 2403-0100020           426.100  CY   |     340.00000      144874.00|     510.00000      217311.00|     380.00000      161918.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0320 2404-7775000         69873.000  LB   |       0.81000       56597.13|       0.60000       41923.80|       1.05000       73366.65 
  REINFORCING STEEL                       |                             |                             | 
0330 2404-7775005        237729.000  LB   |       0.86300      205160.13|       0.85000      202069.65|       1.00000      237729.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0340 2407-0563110            10.000  EACH |   20350.00000      203500.00|   19000.00000      190000.00|   29000.00000      290000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC110                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2407-0563115            15.000  EACH |   21750.00000      326250.00|   21000.00000      315000.00|   30000.00000      450000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0360 2408-7800000         11403.000  LB   |       3.44000       39226.32|       3.00000       34209.00|       4.00000       45612.00 

  STRUCTURAL STEEL                        |                             |                             | 
0370 2414-6424124          1200.000  LF   |      59.00000       70800.00|      50.00000       60000.00|      75.00000       90000.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0380 2416-0100030             1.000  EACH |    1631.00000        1631.00|     732.00000         732.00|     732.00000         732.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0390 2416-0100036             1.000  EACH |    1328.00000        1328.00|    1025.00000        1025.00|    1025.00000        1025.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0400 2416-0102230             2.000  EACH |    4806.00000        9612.00|    1382.00000        2764.00|    1382.00000        2764.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0410 2416-1202230            88.000  LF   |     106.00000        9328.00|      94.57000        8322.16|      94.57000        8322.16 
  CULVERT, 3000D LOW CLEARANCE CONCRETE   |                             |                             | 
  ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.|                             |                             | 
0420 2416-1245030            49.000  LF   |      91.00000        4459.00|      84.38000        4134.62|      84.38000        4134.62 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0430 2416-1245036            86.000  LF   |     200.00000       17200.00|     103.98000        8942.28|     103.98000        8942.28 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0440 2417-0225018             1.000  EACH |     220.00000         220.00|     180.00000         180.00|     180.00000         180.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0450 2417-0225024             1.000  EACH |     270.00000         270.00|     245.00000         245.00|     245.00000         245.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0460 2417-0330024             1.000  EACH |     525.00000         525.00|     510.00000         510.00|     510.00000         510.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0470 2417-1040018           192.000  LF   |      17.00000        3264.00|      32.50000        6240.00|      32.50000        6240.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0480 2417-1040024           115.000  LF   |      22.00000        2530.00|      37.30000        4289.50|      37.30000        4289.50 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0490 2435-0251230             1.000  EACH |    2610.00000        2610.00|    1775.00000        1775.00|    1775.00000        1775.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0500 2435-0251300             2.000  EACH |    9250.00000       18500.00|    4178.00000        8356.00|    4178.50000        8357.00 
  INTAKE, SW-513                          |                             |                             | 
0510 2501-0201057          4150.000  LF   |      38.40000      159360.00|      40.00000      166000.00|      40.00000      166000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 

 
     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2501-6335010           300.000  LF   |      45.00000       13500.00|      45.00000       13500.00|      80.00000       24000.00 
  PREBORED HOLES                          |                             |                             | 
0530 2503-0114230            52.000  LF   |      73.40000        3816.80|      84.20000        4378.40|      84.18000        4377.36 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0540 2505-4008120           373.000  LF   |       3.00000        1119.00|       4.00000        1492.00|      10.00000        3730.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0550 2505-4008300           131.300  LF   |      20.00000        2626.00|      20.00000        2626.00|      20.00000        2626.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0560 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0570 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             3.000  EACH |    1900.00000        5700.00|    1900.00000        5700.00|    1900.00000        5700.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2507-3250005          2525.000  SY   |       3.00000        7575.00|       2.00000        5050.00|       2.00000        5050.00 
  ENGINEERING FABRIC                      |                             |                             | 

0600 2507-6800061          2155.000  TON  |      20.00000       43100.00|      21.45000       46224.75|      21.45000       46224.75 
  REVETMENT, CLASS E                      |                             |                             | 
0610 2507-8029000           105.000  TON  |      19.50000        2047.50|      26.20000        2751.00|      26.20000        2751.00 
  EROSION STONE                           |                             |                             | 
0620 2510-6745850          6600.000  SY   |       2.50000       16500.00|       1.20000        7920.00|       1.15000        7590.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0630 2515-2475006           120.000  SY   |      40.40000        4848.00|      45.00000        5400.00|      45.00000        5400.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0640 2515-2475008           330.000  SY   |      54.65000       18034.50|      50.00000       16500.00|      50.00000       16500.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0650 2515-6745600          2415.000  SY   |       2.50000        6037.50|       3.50000        8452.50|       3.50000        8452.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0660 2518-6910000            18.000  EACH |     120.00000        2160.00|     120.00000        2160.00|     120.00000        2160.00 
  SAFETY CLOSURE                          |                             |                             | 

0670 2523-0000310             2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0680 2524-6765010             6.000  EACH |     100.00000         600.00|     275.00000        1650.00|     100.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0690 2526-8285000                    LUMP |   22000.00000       22000.00|   30000.00000       30000.00|   21950.00000       21950.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0700 2527-9263117            98.210  STA  |      70.00000        6874.70|      70.00000        6874.70|      70.00000        6874.70 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2528-8445110                    LUMP |   11800.00000       11800.00|   11800.00000       11800.00|   11800.00000       11800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 

0730 2533-4980005                    LUMP |  262000.00000      262000.00|  175000.00000      175000.00|  243042.60000      243042.60 
  MOBILIZATION                            |                             |                             | 
0740 2599-9999005             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  ('EACH' ITEM) BEAM GUARD TERMINAL (LOW  |                             |                             | 
  SPEED)                                  |                             |                             | 
0750 2599-9999005             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  ('EACH' ITEM) OWNER SUPPLIED HANDHOLE,  |                             |                             | 
0760 2599-9999007             8.000  HOUR |     400.00000        3200.00|     400.00000        3200.00|     400.00000        3200.00 
  ('HOURS' ITEM) UTILITY EXPLORATION      |                             |                             | 
0770 2599-9999009           205.000  LF   |       9.00000        1845.00|       9.00000        1845.00|       9.00000        1845.00 
  ('LINEAR FEET' ITEM) CONDUIT, RIGID,    |                             |                             | 
  PVC,                                    |                             |                             | 
0780 2599-9999010                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   50000.00000       50000.00 
  ('LUMP SUM' ITEM) OWNER SUPPLIED        |                             |                             | 
  TEMPORARY CULVERT,                      |                             |                             | 

0790 2599-9999018           480.000  SY   |      30.40000       14592.00|      60.00000       28800.00|      60.00000       28800.00 
  ('SQUARE YARDS' ITEM) P.C. CONRETE      |                             |                             | 
  FLUME, 5 INCH                           |                             |                             | 
0800 2601-2634100            16.600  ACRE |     700.00000       11620.00|     700.00000       11620.00|     700.00000       11620.00 
  MULCHING                                |                             |                             | 
0810 2601-2636015             4.200  ACRE |    1250.00000        5250.00|    1250.00000        5250.00|    1250.00000        5250.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0820 2601-2636043             3.100  ACRE |     300.00000         930.00|     300.00000         930.00|     300.00000         930.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0830 2601-2642100             9.300  ACRE |     125.00000        1162.50|     125.00000        1162.50|     125.00000        1162.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0840 2601-2643411            10.000  SQ   |      50.00000         500.00|      50.00000         500.00|      50.00000         500.00 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 

0850 2602-0000020          3225.000  LF   |       1.10000        3547.50|       1.10000        3547.50|       1.10000        3547.50 
  SILT FENCE                              |                             |                             | 
0860 2602-0000030           245.000  LF   |       3.40000         833.00|       3.40000         833.00|       3.40000         833.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0870 2602-0000050             1.000  EACH |     150.00000         150.00|     400.00000         400.00|     500.00000         500.00 
  SILT BASINS                             |                             |                             | 
0880 2602-0000071          1295.000  LF   |       0.10000         129.50|       0.10000         129.50|       0.10000         129.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MI900 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0890 2602-0000101           260.000  LF   |       1.00000         260.00|       1.00000         260.00|       1.10000         286.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     3,578,248.45|           $     3,737,967.42|           $     4,191,999.99 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,578,248.45|           $     3,737,967.42|           $     4,191,999.99 
==================================================================================================================================== 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            10.300  ACRE |     950.00000        9785.00|     950.00000        9785.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           350.000  TON  |      13.00000        4550.00|      13.00000        4550.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         30300.000  CY   |       6.00000      181800.00|       6.00000      181800.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070          9312.000  CY   |       2.75000       25608.00|       2.75000       25608.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712070           500.000  CY   |       8.00000        4000.00|       8.00000        4000.00| 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0060 2102-2713070          3275.000  CY   |       6.00000       19650.00|       6.00000       19650.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0070 2104-2713020          3195.000  CY   |       6.00000       19170.00|       6.00000       19170.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0080 2105-8425015          7190.000  CY   |       5.00000       35950.00|       5.00000       35950.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0090 2107-0875000         34130.000  CY   |       1.00000       34130.00|       1.00000       34130.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0100 2111-8174100          8303.000  SY   |      14.00000      116242.00|      14.00000      116242.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2112-0000100         54287.000  LF   |       0.60000       32572.20|       1.40000       76001.80| 
  WICK DRAIN                              |                             |                             | 
0120 2115-0100000          1583.000  CY   |      20.00000       31660.00|      20.00000       31660.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0130 2121-7425020           855.000  TON  |      14.50000       12397.50|      14.50000       12397.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0140 2122-5190008            53.500  SY   |     100.00000        5350.00|     100.00000        5350.00| 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0150 2123-7450000            43.100  STA  |     350.00000       15085.00|     350.00000       15085.00| 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0160 2210-0475290          9400.000  TON  |      15.00000      141000.00|      15.00000      141000.00| 
  MACADAM STONE BASE                      |                             |                             | 
0170 2213-7100400             2.000  EACH |     300.00000         600.00|     200.00000         400.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0180 2301-0690250           400.000  SY   |     165.00000       66000.00|     160.00000       64000.00| 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1033080          2362.000  SY   |      50.00000      118100.00|      50.00000      118100.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0200 2301-1033100          5559.200  SY   |      55.00000      305756.00|      55.00000      305756.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0210 2315-8275025           845.000  TON  |      11.25000        9506.25|      11.25000        9506.25| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0220 2401-6745650                    LUMP |   75000.00000       75000.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0230 2401-6745910            16.000  EACH |      85.00000        1360.00|     100.00000        1600.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0240 2402-0425040           136.000  CY   |      20.00000        2720.00|      20.00000        2720.00| 
  FLOODED BACKFILL                        |                             |                             | 
0250 2402-0875150           865.000  CY   |      15.00000       12975.00|       7.50000        6487.50| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 

  (STRUCTURES)                            |                             |                             | 
0260 2402-2720000          1392.000  CY   |      30.00000       41760.00|      15.00000       20880.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0270 2402-2720100            50.000  CY   |       4.00000         200.00|       4.00000         200.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2402-2721000          1424.000  CY   |     200.00000      284800.00|     225.00000      320400.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0290 2402-2723100           139.000  CY   |       7.00000         973.00|       7.00000         973.00| 
  EXCAVATION, CLASS 23, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0300 2403-0100010          1179.400  CY   |     455.00000      536627.00|     505.00000      595597.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0310 2403-0100020           426.100  CY   |     320.00000      136352.00|     370.00000      157657.00| 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0320 2404-7775000         69873.000  LB   |       1.20000       83847.60|       1.05000       73366.65| 
  REINFORCING STEEL                       |                             |                             | 
0330 2404-7775005        237729.000  LB   |       0.90000      213956.10|       0.90000      213956.10| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0340 2407-0563110            10.000  EACH |   25000.00000      250000.00|   22500.00000      225000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC110                        |                             |                             | 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2407-0563115            15.000  EACH |   26000.00000      390000.00|   23500.00000      352500.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC115                        |                             |                             | 
0360 2408-7800000         11403.000  LB   |       3.00000       34209.00|       4.00000       45612.00| 

  STRUCTURAL STEEL                        |                             |                             | 
0370 2414-6424124          1200.000  LF   |      85.00000      102000.00|      62.00000       74400.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0380 2416-0100030             1.000  EACH |    1631.00000        1631.00|    1631.00000        1631.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0390 2416-0100036             1.000  EACH |    1328.00000        1328.00|    1328.00000        1328.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0400 2416-0102230             2.000  EACH |    4806.00000        9612.00|    4806.00000        9612.00| 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0410 2416-1202230            88.000  LF   |     106.00000        9328.00|     106.00000        9328.00| 
  CULVERT, 3000D LOW CLEARANCE CONCRETE   |                             |                             | 
  ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN.|                             |                             | 
0420 2416-1245030            49.000  LF   |      91.00000        4459.00|      91.00000        4459.00| 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0430 2416-1245036            86.000  LF   |     200.00000       17200.00|     200.00000       17200.00| 
  CULVERT, 3750D CONCRETE ROADWAY PIPE,   |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0440 2417-0225018             1.000  EACH |     220.00000         220.00|     220.00000         220.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0450 2417-0225024             1.000  EACH |     270.00000         270.00|     270.00000         270.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0460 2417-0330024             1.000  EACH |     525.00000         525.00|     525.00000         525.00| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0470 2417-1040018           192.000  LF   |      17.00000        3264.00|      17.00000        3264.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0480 2417-1040024           115.000  LF   |      22.00000        2530.00|      22.00000        2530.00| 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0490 2435-0251230             1.000  EACH |    2610.00000        2610.00|    2610.00000        2610.00| 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0500 2435-0251300             2.000  EACH |    9250.00000       18500.00|    9250.00000       18500.00| 
  INTAKE, SW-513                          |                             |                             | 
0510 2501-0201057          4150.000  LF   |      47.00000      195050.00|      45.00000      186750.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
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     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
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==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2501-6335010           300.000  LF   |      45.00000       13500.00|      28.00000        8400.00| 
  PREBORED HOLES                          |                             |                             | 
0530 2503-0114230            52.000  LF   |      73.40000        3816.80|      73.40000        3816.80| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0540 2505-4008120           373.000  LF   |      10.00000        3730.00|       5.00000        1865.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0550 2505-4008300           131.300  LF   |      20.00000        2626.00|      20.00000        2626.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0560 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0570 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             3.000  EACH |    1900.00000        5700.00|    1900.00000        5700.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2507-3250005          2525.000  SY   |       4.00000       10100.00|       4.00000       10100.00| 
  ENGINEERING FABRIC                      |                             |                             | 

0600 2507-6800061          2155.000  TON  |      20.00000       43100.00|      22.00000       47410.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0610 2507-8029000           105.000  TON  |      19.50000        2047.50|      19.50000        2047.50| 
  EROSION STONE                           |                             |                             | 
0620 2510-6745850          6600.000  SY   |       5.10000       33660.00|       5.00000       33000.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0630 2515-2475006           120.000  SY   |      45.00000        5400.00|      45.00000        5400.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0640 2515-2475008           330.000  SY   |      50.00000       16500.00|      50.00000       16500.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0650 2515-6745600          2415.000  SY   |       5.00000       12075.00|       5.00000       12075.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0660 2518-6910000            18.000  EACH |     225.00000        4050.00|     225.00000        4050.00| 
  SAFETY CLOSURE                          |                             |                             | 

0670 2523-0000310             2.000  EACH |     700.00000        1400.00|     700.00000        1400.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0680 2524-6765010             6.000  EACH |     185.00000        1110.00|     100.00000         600.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0690 2526-8285000                    LUMP |   21950.00000       21950.00|   29000.00000       29000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0700 2527-9263117            98.210  STA  |      76.10000        7473.78|      80.00000        7856.80| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
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                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2528-8445110                    LUMP |   15600.00000       15600.00|   14000.00000       14000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 

0730 2533-4980005                    LUMP |  300000.00000      300000.00|  525000.00000      525000.00| 
  MOBILIZATION                            |                             |                             | 
0740 2599-9999005             1.000  EACH |    3000.00000        3000.00|    1500.00000        1500.00| 
  ('EACH' ITEM) BEAM GUARD TERMINAL (LOW  |                             |                             | 
  SPEED)                                  |                             |                             | 
0750 2599-9999005             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  ('EACH' ITEM) OWNER SUPPLIED HANDHOLE,  |                             |                             | 
0760 2599-9999007             8.000  HOUR |     400.00000        3200.00|     400.00000        3200.00| 
  ('HOURS' ITEM) UTILITY EXPLORATION      |                             |                             | 
0770 2599-9999009           205.000  LF   |       9.00000        1845.00|       9.00000        1845.00| 
  ('LINEAR FEET' ITEM) CONDUIT, RIGID,    |                             |                             | 
  PVC,                                    |                             |                             | 
0780 2599-9999010                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 
  ('LUMP SUM' ITEM) OWNER SUPPLIED        |                             |                             | 
  TEMPORARY CULVERT,                      |                             |                             | 

0790 2599-9999018           480.000  SY   |      60.00000       28800.00|      60.00000       28800.00| 
  ('SQUARE YARDS' ITEM) P.C. CONRETE      |                             |                             | 
  FLUME, 5 INCH                           |                             |                             | 
0800 2601-2634100            16.600  ACRE |     700.00000       11620.00|     700.00000       11620.00| 
  MULCHING                                |                             |                             | 
0810 2601-2636015             4.200  ACRE |    1250.00000        5250.00|    1250.00000        5250.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0820 2601-2636043             3.100  ACRE |     300.00000         930.00|     300.00000         930.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0830 2601-2642100             9.300  ACRE |     125.00000        1162.50|     125.00000        1162.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0840 2601-2643411            10.000  SQ   |      50.00000         500.00|      50.00000         500.00| 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 

0850 2602-0000020          3225.000  LF   |       1.10000        3547.50|       1.10000        3547.50| 
  SILT FENCE                              |                             |                             | 
0860 2602-0000030           245.000  LF   |       3.40000         833.00|       3.40000         833.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0870 2602-0000050             1.000  EACH |     250.00000         250.00|     250.00000         250.00| 
  SILT BASINS                             |                             |                             | 
0880 2602-0000071          1295.000  LF   |       0.10000         129.50|       0.10000         129.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  13 

 
     Bid Order:  008                             Contract ID:  31-C031-076                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GO020               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0890 2602-0000101           260.000  LF   |       2.00000         520.00|       1.00000         260.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     4,228,345.23|           $     4,451,092.40|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,228,345.23|           $     4,451,092.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  38-C038-089                 Primary County:  GRUNDY 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  BROS-C038(89)--8J-38 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  GRUNDY             Prj Awd Amt: $617,125.25 
          Route:  180TH STREET 
       Location:  OVER NORTH FORK OF BLACK HAWK CREEK IN 
                  SECTION 18-88N-15W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    617,125.25     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    671,920.20     108.87  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    727,694.36     117.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  009                             Contract ID:  38-C038-089                   Primary County:  GRUNDY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CH320               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 163'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.600  ACRE |    7500.00000       12000.00|    7000.00000       11200.00|    6400.00000       10240.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4650.000  CY   |       7.15000       33247.50|       7.20000       33480.00|       6.00000       27900.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          4550.000  CY   |       4.15000       18882.50|       4.20000       19110.00|       7.00000       31850.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          1100.000  CY   |       5.00000        5500.00|       5.00000        5500.00|       7.00000        7700.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           560.000  TON  |      19.40000       10864.00|      20.00000       11200.00|      24.00000       13440.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   26500.00000       26500.00|   35000.00000       35000.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            78.000  CY   |      35.00000        2730.00|     150.00000       11700.00|      12.00000         936.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           244.900  CY   |     538.00000      131756.20|     340.00000       83266.00|     510.00000      124899.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         61544.000  LB   |       0.73000       44927.12|       0.80000       49235.20|       0.90000       55389.60 
  REINFORCING STEEL                       |                             |                             | 
0100 2407-0551250            10.000  EACH |    6600.00000       66000.00|    8500.00000       85000.00|    8500.00000       85000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B50                           |                             |                             | 
0110 2407-0551259             5.000  EACH |    7500.00000       37500.00|    9500.00000       47500.00|    9500.00000       47500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B59                           |                             |                             | 
0120 2408-7800000          3149.000  LB   |       2.72000        8565.28|       3.00000        9447.00|       3.00000        9447.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           361.700  LF   |      47.70000       17253.09|      50.00000       18085.00|      55.00000       19893.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2417-1040036            42.000  LF   |      50.00000        2100.00|      90.00000        3780.00|      90.00000        3780.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0150 2501-0201057          1920.000  LF   |      33.80000       64896.00|      40.00000       76800.00|      48.00000       92160.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0160 2501-5478057           224.000  LF   |      62.60000       14022.40|     140.00000       31360.00|      80.00000       17920.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0170 2501-6335010           120.000  LF   |      48.65000        5838.00|      40.00000        4800.00|      40.00000        4800.00 
  PREBORED HOLES                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  009                             Contract ID:  38-C038-089                   Primary County:  GRUNDY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CH320               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |CHRISTENSEN BROS., INC.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4008400             4.000  EACH |    1691.75000        6767.00|    1700.00000        6800.00|    1675.00000        6700.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     186.85000         747.40|     200.00000         800.00|     185.00000         740.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    1868.50000        7474.00|    1900.00000        7600.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2507-3250005          1200.000  SY   |       4.25000        5100.00|       4.30000        5160.00|       3.50000        4200.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-4011100           122.000  CY   |     150.00000       18300.00|     150.00000       18300.00|     144.00000       17568.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0230 2507-6800061           890.000  TON  |      31.15000       27723.50|      32.00000       28480.00|      40.00000       35600.00 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2518-6910000             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2528-8445110                    LUMP |    2900.00000        2900.00|    2000.00000        2000.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   34500.00000       34500.00|   55000.00000       55000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 

0270 2601-2634100             3.220  ACRE |     700.00000        2254.00|     700.00000        2254.00|     700.00000        2254.00 
  MULCHING                                |                             |                             | 
0280 2601-2636015             0.450  ACRE |    2145.00000         965.25|    2200.00000         990.00|    2145.00000         965.25 
  NATIVE GRASS SEEDING                    |                             |                             | 
0290 2601-2636043             2.770  ACRE |     445.00000        1232.65|     500.00000        1385.00|     445.00000        1232.65 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2601-2642100             3.220  ACRE |     388.00000        1249.36|     400.00000        1288.00|     388.00000        1249.36 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0310 2602-0000020          1200.000  LF   |       2.00000        2400.00|       2.00000        2400.00|       2.00000        2400.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000101          1400.000  LF   |       0.45000         630.00|       0.50000         700.00|       0.45000         630.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       617,125.25|           $       671,920.20|           $       727,694.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       617,125.25|           $       671,920.20|           $       727,694.36 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
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     Bid  Order:  010                         Contract ID:  52-0806-368                 Primary County:  JOHNSON 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  IMN-080-6(368)231--0E-52 
      Work Type:  PPCB REPAIR 
         County:  JOHNSON            Prj Awd Amt: $146,785.30 
          Route:  I-80 
       Location:  OVER BLACK HAWK AVE. 1.6 MILES E. OF IOWA CO. 
                  LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    146,785.30     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    148,410.69     101.10  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    163,768.26     111.56  % 
   4   CU080          CUNNINGHAM-REIS CO.                                                        $    222,962.20     151.89  % 
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     Bid Order:  010                             Contract ID:  52-0806-368                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) BR101               |(   3  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |BRANDT CONST. CO. & SUBSID   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 115; 130'-0 X 40'  PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   42000.00000       42000.00|   50000.00000       50000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            18.500  CY   |    3000.00000       55500.00|    2000.00000       37000.00|    1500.00000       27750.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775000          3161.000  LB   |       2.00000        6322.00|       2.00000        6322.00|       1.50000        4741.50 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005           695.000  LB   |       2.00000        1390.00|       2.25000        1563.75|       1.50000        1042.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551150             1.000  EACH |   20000.00000       20000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A50                           |                             |                             | 
0060 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       118,212.00|           $       121,885.75|           $       138,534.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0070 2527-9263109            65.690  STA  |      30.00000        1970.70|      32.00000        2102.08|      28.54000        1874.79 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263131            32.500  STA  |     120.00000        3900.00|     128.00000        4160.00|     113.75000        3696.88 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0090 2527-9263180            65.690  STA  |      40.00000        2627.60|      29.50000        1937.86|      26.28000        1726.33 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0100 2528-8400048           225.000  LF   |      25.00000        5625.00|      21.00000        4725.00|      18.58000        4180.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2528-8400157             1.000  EACH |    3000.00000        3000.00|    2800.00000        2800.00|    2500.00000        2500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0120 2528-8445110                    LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    6605.76000        6605.76 
  TRAFFIC CONTROL                         |                             |                             | 

0130 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0140 2551-0000110             1.000  EACH |    2000.00000        2000.00|    1350.00000        1350.00|    1200.00000        1200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        28,573.30|           $        26,524.94|           $        25,234.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,785.30|           $       148,410.69|           $       163,768.26 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  010                             Contract ID:  52-0806-368                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 115; 130'-0 X 40'  PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   50000.00000       50000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            18.500  CY   |    3000.00000       55500.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775000          3161.000  LB   |       2.00000        6322.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0040 2404-7775005           695.000  LB   |       3.00000        2085.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0551150             1.000  EACH |   30000.00000       30000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A50                           |                             |                             | 
0060 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       193,907.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0070 2527-9263109            65.690  STA  |      40.00000        2627.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263131            32.500  STA  |     120.00000        3900.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0090 2527-9263180            65.690  STA  |      40.00000        2627.60|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0100 2528-8400048           225.000  LF   |      22.00000        4950.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2528-8400157             1.000  EACH |    1000.00000        1000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0120 2528-8445110                    LUMP |    9000.00000        9000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0130 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2551-0000110             1.000  EACH |    1500.00000        1500.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        29,055.20|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       222,962.20|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  53-C053-075                 Primary County:  JONES 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/29/15 
 
 
        Project:  BROS-C053(75)--8J-53 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  JONES              Prj Awd Amt: $595,894.60 
          Route:  BLUEBIRD ROAD 
       Location:  BLUEBIRD RD: 0.2 MILES SE OF 35TH AVE. SE 0. 
                  5 MI TO 1.3 MILE S NW OF CLAY MILLS RD. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    595,894.60     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    612,130.42     102.72  % 
   3   K.140          K CONSTRUCTION INC.                                                        $    624,152.59     104.74  % 
   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    664,941.52     111.58  % 
   5   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    665,444.30     111.67  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    672,215.80     112.80  % 
   7   ST359          STEGER CONSTRUCTION, INC.                                                  $    682,654.10     114.55  % 
   8   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    816,876.03     137.08  % 
   9   PE320          PETERSON CONTRACTORS INC.                                                  $  1,005,003.96     168.65  % 

  10   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,697,740.65     284.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' TWIN REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           913.000  UNIT |       3.00000        2739.00|       3.00000        2739.00|       3.00000        2739.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         25900.000  CY   |       4.03000      104377.00|       4.03000      104377.00|       4.03000      104377.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         12289.000  CY   |       2.65000       32565.85|       2.65000       32565.85|       2.65000       32565.85 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           577.000  CY   |       1.25000         721.25|       1.25000         721.25|       1.25000         721.25 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015         11558.000  CY   |       6.75000       78016.50|       6.75000       78016.50|       6.75000       78016.50 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2104-2710020          1492.000  CY   |       3.00000        4476.00|       3.00000        4476.00|       3.00000        4476.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2105-8425015          2230.000  CY   |       3.00000        6690.00|       3.00000        6690.00|       3.00000        6690.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0080 2107-0425020          8517.000  CY   |       2.00000       17034.00|       2.00000       17034.00|       2.00000       17034.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2312-8260051          1300.000  TON  |      10.95000       14235.00|      10.95000       14235.00|      10.95000       14235.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2315-8275025           539.000  TON  |      10.95000        5902.05|      10.95000        5902.05|      10.95000        5902.05 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6745625                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000          2708.000  CY   |       5.00000       13540.00|       6.00000       16248.00|       3.50000        9478.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           537.000  CY   |     333.00000      178821.00|     334.00000      179358.00|     350.00000      187950.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         70157.000  LB   |       0.80000       56125.60|       0.81000       56827.17|       0.87000       61036.59 
  REINFORCING STEEL                       |                             |                             | 
0150 2417-0225024            12.000  EACH |     175.00000        2100.00|     175.00000        2100.00|     175.00000        2100.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0160 2417-0225030             4.000  EACH |     255.00000        1020.00|     255.00000        1020.00|     255.00000        1020.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024           296.000  LF   |      18.30000        5416.80|      18.30000        5416.80|      18.30000        5416.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      27.00000         972.00|      27.00000         972.00|      27.00000         972.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2417-1040066           120.000  LF   |      58.00000        6960.00|      58.00000        6960.00|      58.00000        6960.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0200 2417-1060030            72.000  LF   |      34.00000        2448.00|      34.00000        2448.00|      34.00000        2448.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0210 2502-8212404            20.000  LF   |      20.00000         400.00|      25.00000         500.00|       5.00000         100.00 
  SUBDRAIN, STANDARD, NON-PERFORATED, 4   |                             |                             | 
  IN., AS PER PLAN                        |                             |                             | 
0220 2502-8220197             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     150.00000         450.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0230 2507-3250005           856.700  SY   |       2.00000        1713.40|       2.00000        1713.40|       2.00000        1713.40 
  ENGINEERING FABRIC                      |                             |                             | 

0240 2507-6800061           651.000  TON  |      18.65000       12141.15|      18.65000       12141.15|      18.65000       12141.15 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2507-8029000            77.000  TON  |      16.25000        1251.25|      16.25000        1251.25|      16.25000        1251.25 
  EROSION STONE                           |                             |                             | 
0260 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6500.00000        6500.00|   12800.00000       12800.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   17000.00000       17000.00|   28000.00000       28000.00|   32500.00000       32500.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2642100             5.800  ACRE |     500.00000        2900.00|     400.00000        2320.00|     500.00000        2900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0310 2602-0000020          2437.500  LF   |       2.00000        4875.00|       1.50000        3656.25|       2.00000        4875.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           712.500  LF   |       2.50000        1781.25|       1.86000        1325.25|       2.50000        1781.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000050             8.000  EACH |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00 
  SILT BASINS                             |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) SC320               |(   3  ) K.140 
                                          |TAYLOR CONSTRUCTION, INC.    |SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000101           242.500  LF   |       1.00000         242.50|       1.00000         242.50|       1.00000         242.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0351 2102-0425070           310.000  TON  |      20.00000        6200.00|      12.40000        3844.00|      18.00000        5580.00 
  SPECIAL BACKFILL                        |                             |                             | 
     SECTION TOTALS                       |           $       595,894.60|           $       612,130.42|           $       624,152.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       595,894.60|           $       612,130.42|           $       624,152.59 
==================================================================================================================================== 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) IO081 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' TWIN REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           913.000  UNIT |       9.52000        8691.76|       4.00000        3652.00|       3.15000        2875.95 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         25900.000  CY   |       4.49000      116291.00|       3.50000       90650.00|       4.24000      109816.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         12289.000  CY   |       3.13000       38464.57|       2.35000       28879.15|       2.78000       34163.42 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           577.000  CY   |       3.63000        2094.51|       2.50000        1442.50|       1.31000         755.87 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015         11558.000  CY   |       4.57000       52820.06|       8.00000       92464.00|       7.09000       81946.22 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2104-2710020          1492.000  CY   |       3.87000        5774.04|       4.00000        5968.00|       3.15000        4699.80 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2105-8425015          2230.000  CY   |       4.06000        9053.80|       1.90000        4237.00|       3.15000        7024.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0080 2107-0425020          8517.000  CY   |       0.80000        6813.60|       5.00000       42585.00|       2.10000       17885.70 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2312-8260051          1300.000  TON  |      10.77000       14001.00|      12.25000       15925.00|      11.51000       14963.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2315-8275025           539.000  TON  |      10.77000        5805.03|      16.00000        8624.00|      11.51000        6203.89 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6745625                    LUMP |    5050.00000        5050.00|    6000.00000        6000.00|    6158.23000        6158.23 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000          2708.000  CY   |       7.45000       20174.60|       9.00000       24372.00|      10.00000       27080.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           537.000  CY   |     353.06000      189593.22|     320.00000      171840.00|     319.00000      171303.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         70157.000  LB   |       0.88000       61738.16|       1.25000       87696.25|       1.00000       70157.00 
  REINFORCING STEEL                       |                             |                             | 
0150 2417-0225024            12.000  EACH |     230.35000        2764.20|     225.00000        2700.00|     183.91000        2206.92 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0160 2417-0225030             4.000  EACH |     373.47000        1493.88|     300.00000        1200.00|     267.99000        1071.96 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) IO081 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024           296.000  LF   |      35.01000       10362.96|      22.50000        6660.00|      19.23000        5692.08 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      46.48000        1673.28|      35.00000        1260.00|      28.38000        1021.68 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2417-1040066           120.000  LF   |     148.47000       17816.40|      65.00000        7800.00|      60.95000        7314.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0200 2417-1060030            72.000  LF   |      58.17000        4188.24|      35.00000        2520.00|      35.73000        2572.56 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0210 2502-8212404            20.000  LF   |      22.66000         453.20|      12.00000         240.00|      16.16000         323.20 
  SUBDRAIN, STANDARD, NON-PERFORATED, 4   |                             |                             | 
  IN., AS PER PLAN                        |                             |                             | 
0220 2502-8220197             3.000  EACH |     282.70000         848.10|     150.00000         450.00|     349.71000        1049.13 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0230 2507-3250005           856.700  SY   |       1.72000        1473.52|       2.00000        1713.40|       2.10000        1799.07 
  ENGINEERING FABRIC                      |                             |                             | 

0240 2507-6800061           651.000  TON  |      18.16000       11822.16|      20.00000       13020.00|      19.60000       12759.60 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2507-8029000            77.000  TON  |      17.74000        1365.98|      18.00000        1386.00|      17.08000        1315.16 
  EROSION STONE                           |                             |                             | 
0260 2518-6910000             4.000  EACH |     121.05000         484.20|     125.00000         500.00|     126.11000         504.44 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6556.84000        6556.84|   10000.00000       10000.00|    6831.09000        6831.09 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    1916.61000        1916.61|    2000.00000        2000.00|    1996.78000        1996.78 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   47000.00000       47000.00|   10000.00000       10000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2642100             5.800  ACRE |     457.37000        2652.75|     800.00000        4640.00|     525.47000        3047.73 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0310 2602-0000020          2437.500  LF   |       1.68000        4095.00|       2.00000        4875.00|       2.10000        5118.75 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           712.500  LF   |       1.88000        1339.50|       3.00000        2137.50|       2.63000        1873.88 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000050             8.000  EACH |     130.05000        1040.40|     150.00000        1200.00|      78.82000         630.56 
  SILT BASINS                             |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CO455               |(   6  ) IO081 
                                          |HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC.  |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000101           242.500  LF   |       1.02000         247.35|       3.00000         727.50|       1.05000         254.63 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0351 2102-0425070           310.000  TON  |      27.36000        8481.60|      18.00000        5580.00|      30.00000        9300.00 
  SPECIAL BACKFILL                        |                             |                             | 
     SECTION TOTALS                       |           $       664,941.52|           $       665,444.30|           $       672,215.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       664,941.52|           $       665,444.30|           $       672,215.80 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(   8  ) MU181               |(   9  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' TWIN REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           913.000  UNIT |       6.50000        5934.50|       6.50000        5934.50|      30.00000       27390.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         25900.000  CY   |       5.07000      131313.00|       5.07000      131313.00|      14.00000      362600.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         12289.000  CY   |       2.70000       33180.30|       2.70000       33180.30|       3.25000       39939.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           577.000  CY   |       8.00000        4616.00|       8.00000        4616.00|       3.25000        1875.25 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015         11558.000  CY   |       6.94000       80212.52|       6.94000       80212.52|       9.50000      109801.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2104-2710020          1492.000  CY   |       3.55000        5296.60|       3.55000        5296.60|       3.25000        4849.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2105-8425015          2230.000  CY   |       4.00000        8920.00|       4.00000        8920.00|       4.00000        8920.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0080 2107-0425020          8517.000  CY   |       1.80000       15330.60|       1.85000       15756.45|       1.00000        8517.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2312-8260051          1300.000  TON  |      11.35000       14755.00|      11.35000       14755.00|      12.50000       16250.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2315-8275025           539.000  TON  |      11.95000        6441.05|      11.95000        6441.05|      13.50000        7276.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6745625                    LUMP |   10800.00000       10800.00|   13800.00000       13800.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000          2708.000  CY   |       8.76000       23722.08|      18.00000       48744.00|      10.00000       27080.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           537.000  CY   |     333.00000      178821.00|     410.00000      220170.00|     319.00000      171303.00 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         70157.000  LB   |       0.80000       56125.60|       1.00000       70157.00|       1.00000       70157.00 
  REINFORCING STEEL                       |                             |                             | 
0150 2417-0225024            12.000  EACH |     225.00000        2700.00|     225.00000        2700.00|     350.00000        4200.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0160 2417-0225030             4.000  EACH |     315.00000        1260.00|     315.00000        1260.00|     450.00000        1800.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST359               |(   8  ) MU181               |(   9  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024           296.000  LF   |      26.30000        7784.80|      26.30000        7784.80|      37.00000       10952.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      37.00000        1332.00|      37.00000        1332.00|      44.50000        1602.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2417-1040066           120.000  LF   |     103.00000       12360.00|     103.00000       12360.00|      89.00000       10680.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0200 2417-1060030            72.000  LF   |      67.00000        4824.00|      67.00000        4824.00|      49.00000        3528.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0210 2502-8212404            20.000  LF   |      22.00000         440.00|      22.00000         440.00|      24.50000         490.00 
  SUBDRAIN, STANDARD, NON-PERFORATED, 4   |                             |                             | 
  IN., AS PER PLAN                        |                             |                             | 
0220 2502-8220197             3.000  EACH |     300.00000         900.00|     300.00000         900.00|     310.00000         930.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0230 2507-3250005           856.700  SY   |       2.00000        1713.40|       2.00000        1713.40|       4.15000        3555.31 
  ENGINEERING FABRIC                      |                             |                             | 

0240 2507-6800061           651.000  TON  |      21.65000       14094.15|      21.65000       14094.15|      27.15000       17674.65 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2507-8029000            77.000  TON  |      41.25000        3176.25|      41.25000        3176.25|      30.00000        2310.00 
  EROSION STONE                           |                             |                             | 
0260 2518-6910000             4.000  EACH |     480.00000        1920.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6000.00000        6000.00|    6500.00000        6500.00|    9000.00000        9000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    1900.00000        1900.00|    1900.00000        1900.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   29800.00000       29800.00|   82300.00000       82300.00|   52000.00000       52000.00 
  MOBILIZATION                            |                             |                             | 
0300 2601-2642100             5.800  ACRE |     600.00000        3480.00|     450.00000        2610.00|     400.00000        2320.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0310 2602-0000020          2437.500  LF   |       1.50000        3656.25|       1.65000        4021.88|       1.50000        3656.25 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           712.500  LF   |       2.50000        1781.25|       1.85000        1318.13|       1.86000        1325.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000050             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     500.00000        4000.00 
  SILT BASINS                             |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
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==================================================================================================================================== 
                                          |(   7  ) ST359               |(   8  ) MU181               |(   9  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC.   |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000101           242.500  LF   |       1.50000         363.75|       1.00000         242.50|       1.00000         242.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0351 2102-0425070           310.000  TON  |      20.00000        6200.00|      19.75000        6122.50|      30.00000        9300.00 
  SPECIAL BACKFILL                        |                             |                             | 
     SECTION TOTALS                       |           $       682,654.10|           $       816,876.03|           $     1,005,003.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       682,654.10|           $       816,876.03|           $     1,005,003.96 
==================================================================================================================================== 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
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==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' TWIN REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           913.000  UNIT |      14.80000       13512.40|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001         25900.000  CY   |      17.85000      462315.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         12289.000  CY   |       8.05000       98926.45|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           577.000  CY   |      10.70000        6173.90|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015         11558.000  CY   |      45.00000      520110.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2104-2710020          1492.000  CY   |       9.50000       14174.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0070 2105-8425015          2230.000  CY   |       8.25000       18397.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0080 2107-0425020          8517.000  CY   |      10.50000       89428.50|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0090 2312-8260051          1300.000  TON  |      15.85000       20605.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2315-8275025           539.000  TON  |      15.85000        8543.15|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6745625                    LUMP |   10200.00000       10200.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000          2708.000  CY   |      15.00000       40620.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           537.000  CY   |     345.00000      185265.00|                             | 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         70157.000  LB   |       1.20000       84188.40|                             | 
  REINFORCING STEEL                       |                             |                             | 
0150 2417-0225024            12.000  EACH |     251.35000        3016.20|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0160 2417-0225030             4.000  EACH |     336.35000        1345.40|                             | 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
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==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024           296.000  LF   |      42.30000       12520.80|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      50.75000        1827.00|                             | 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2417-1040066           120.000  LF   |      96.10000       11532.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  66 IN. DIA.                             |                             |                             | 
0200 2417-1060030            72.000  LF   |      50.75000        3654.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0210 2502-8212404            20.000  LF   |      15.00000         300.00|                             | 
  SUBDRAIN, STANDARD, NON-PERFORATED, 4   |                             |                             | 
  IN., AS PER PLAN                        |                             |                             | 
0220 2502-8220197             3.000  EACH |     400.00000        1200.00|                             | 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0230 2507-3250005           856.700  SY   |       2.50000        2141.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0240 2507-6800061           651.000  TON  |      33.90000       22068.90|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2507-8029000            77.000  TON  |      30.90000        2379.30|                             | 
  EROSION STONE                           |                             |                             | 
0260 2518-6910000             4.000  EACH |     125.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0270 2526-8285000                    LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   28900.00000       28900.00|                             | 
  MOBILIZATION                            |                             |                             | 
0300 2601-2642100             5.800  ACRE |    1200.00000        6960.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0310 2602-0000020          2437.500  LF   |       1.80000        4387.50|                             | 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030           712.500  LF   |       3.50000        2493.75|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000050             8.000  EACH |     300.00000        2400.00|                             | 
  SILT BASINS                             |                             |                             | 
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     Bid Order:  011                             Contract ID:  53-C053-075                   Primary County:  JONES 
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==================================================================================================================================== 
                                          |(  10  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000101           242.500  LF   |       0.50000         121.25|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0350 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0351 2102-0425070           310.000  TON  |      17.85000        5533.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
     SECTION TOTALS                       |           $     1,697,740.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,697,740.65|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  54-0215-500                 Primary County:  KEOKUK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MB-021-5(500)15--77-54 
      Work Type:  BRIDGE REPAIR 
         County:  KEOKUK             Prj Awd Amt: $47,277.40 
          Route:  IOWA 21 
       Location:  OVER CEDAR CREEK 1.1 MILES N. OF IA. 92 AND 
                  OVER COAL CREEK  IN WHAT CHEER 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     47,277.40     100.00  % 
   2   DO140          DORMARK CONSTRUCTION CO.                                                   $     57,251.23     121.09  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $     57,672.00     121.98  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     61,336.00     129.73  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $     61,430.61     129.93  % 
   6   CU080          CUNNINGHAM-REIS CO.                                                        $    113,596.00     240.27  % 
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     Bid Order:  012                             Contract ID:  54-0215-500                   Primary County:  KEOKUK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) DO140               |(   3  ) CR120 
                                          |DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 82'-0 X 29.9' CONTINUOUS STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           337.000  SF   |      42.20000       14221.40|      50.37000       16974.69|      52.00000       17524.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2527-9263131             1.440  STA  |     280.00000         403.20|     275.00000         396.00|     275.00000         396.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0030 2528-8400256             1.000  EACH |    1600.00000        1600.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0040 2528-8445110                    LUMP |    1800.00000        1800.00|    1700.00000        1700.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |     750.00000         750.00|    4001.52000        4001.52|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,674.60|           $        31,472.21|           $        32,020.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 49'-0 X 50.3' CONCRETE BOX CULVERT CONSTRUCTION 
                                          |                             |                             | 

0070 2426-6772020           251.000  SF   |      52.80000       13252.80|      52.50000       13177.50|      52.00000       13052.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2528-8445110                    LUMP |     700.00000         700.00|    1700.00000        1700.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |     750.00000         750.00|    4001.52000        4001.52|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        21,602.80|           $        25,779.02|           $        25,652.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        47,277.40|           $        57,251.23|           $        57,672.00 
==================================================================================================================================== 
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     Bid Order:  012                             Contract ID:  54-0215-500                   Primary County:  KEOKUK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) IO200               |(   6  ) CU080 
                                          |JASPER CONST. SERVICES, INC. |IOWA EROSION CONTROL, INC.   |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 82'-0 X 29.9' CONTINUOUS STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2426-6772020           337.000  SF   |      71.00000       23927.00|      62.91000       21200.67|      65.00000       21905.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2527-9263131             1.440  STA  |     200.00000         288.00|     300.00000         432.00|     400.00000         576.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0030 2528-8400256             1.000  EACH |    1500.00000        1500.00|    2000.00000        2000.00|    3000.00000        3000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0040 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        34,615.00|           $        35,032.67|           $        55,381.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 49'-0 X 50.3' CONCRETE BOX CULVERT CONSTRUCTION 
                                          |                             |                             | 

0070 2426-6772020           251.000  SF   |      71.00000       17821.00|      62.94000       15797.94|      65.00000       16315.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|    1700.00000        1700.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,721.00|           $        26,397.94|           $        58,215.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        61,336.00|           $        61,430.61|           $       113,596.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  63-0055-503                 Primary County:  MARION 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  MB-005-5(503)60--77-63                                 Project:  MB-092-5(502)162--77-63 
      Work Type:  BRIDGE REPAIR                                        Work Type:  BRIDGE REPAIR 
         County:  MARION             Prj Awd Amt: $43,473.60              County:  MARION             Prj Awd Amt: $31,480.15 
          Route:  IOWA 5                                                   Route:  IOWA 92 
       Location:  OVER IA. 92 AT THE S. JCT. OF IA. 92                  Location:  OLD IA. 92 OVER IA. 92, 3.9 MILES E. OF E. 
                                                                                   JCT. IA. 5 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     74,953.75     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     86,173.00     114.96  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $     89,850.00     119.87  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $     91,879.00     122.58  % 
   5   DO140          DORMARK CONSTRUCTION CO.                                                   $     93,585.36     124.85  % 
   6   CR120          CRAMER AND ASSOC., INC.                                                    $     98,638.00     131.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 

 
     Bid Order:  013                             Contract ID:  63-0055-503                   Primary County:  MARION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) JA250               |(   3  ) CU080 
                                          |DENCO HIGHWAY CONSTRUCTION C |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 340'-0 X 60.0' CONTINUOUS STEEL BEAM BRIDGE  MB-005-5(503)60--77-63 
                                          |                             |                             | 
0010 2426-6772020           839.000  SF   |      42.40000       35573.60|      50.75000       42579.25|      41.00000       34399.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        43,473.60|           $        51,479.25|           $        50,799.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 579'-0 X 32.0' CONTINUOUS STEEL GIRDER BRIDGE  MB-092-5(502)162--77-63 
                                          |                             |                             | 
0050 2426-6772020           541.000  SF   |      42.75000       23127.75|      50.75000       27455.75|      41.00000       22181.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0060 2527-9263131             1.440  STA  |     210.00000         302.40|     200.00000         288.00|     500.00000         720.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 

0070 2528-8400256             1.000  EACH |    3100.00000        3100.00|    1500.00000        1500.00|    3200.00000        3200.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        31,480.15|           $        34,693.75|           $        39,051.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,953.75|           $        86,173.00|           $        89,850.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 

 
     Bid Order:  013                             Contract ID:  63-0055-503                   Primary County:  MARION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) DO140               |(   6  ) CR120 
                                          |IOWA EROSION CONTROL, INC.   |DORMARK CONSTRUCTION CO.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 340'-0 X 60.0' CONTINUOUS STEEL BEAM BRIDGE  MB-005-5(503)60--77-63 
                                          |                             |                             | 
0010 2426-6772020           839.000  SF   |      48.05000       40313.95|      47.66000       39986.74|      50.00000       41950.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 

0020 2528-8445110                    LUMP |    2500.00000        2500.00|    2800.00000        2800.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    3148.91000        3148.91|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,213.95|           $        52,835.65|           $        56,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 579'-0 X 32.0' CONTINUOUS STEEL GIRDER BRIDGE  MB-092-5(502)162--77-63 
                                          |                             |                             | 
0050 2426-6772020           541.000  SF   |      48.05000       25995.05|      50.80000       27482.80|      50.00000       27050.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0060 2527-9263131             1.440  STA  |     500.00000         720.00|     200.00000         288.00|     200.00000         288.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 

0070 2528-8400256             1.000  EACH |    3500.00000        3500.00|    3580.00000        3580.00|    3000.00000        3000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0080 2528-8445110                    LUMP |    3500.00000        3500.00|    2800.00000        2800.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |    2500.00000        2500.00|    3148.91000        3148.91|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        39,665.05|           $        40,749.71|           $        41,788.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        91,879.00|           $        93,585.36|           $        98,638.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  014  1 
 

     Bid  Order:  014                         Contract ID:  68-0052-043                 Primary County:  MONROE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  BRFN-005-2(43)--39-68 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  MONROE             Prj Awd Amt: $279,598.11 
          Route:  IOWA 5 
       Location:  HOCKING CREEK 2.1 MILES S OF US 34 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    279,598.11     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    299,231.44     107.02  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    381,686.80     136.51  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 

 
     Bid Order:  014                             Contract ID:  68-0052-043                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) JA250 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 115; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2413-0698074            60.400  SY   |     240.00000       14496.00|     215.00000       12986.00|     285.00000       17214.00 
  DECK REPAIR, CLASS A                    |                             |                             | 

0020 2507-6800061            45.000  TON  |      60.00000        2700.00|     200.00000        9000.00|      75.00000        3375.00 
  REVETMENT, CLASS E                      |                             |                             | 
0030 2533-4980005                    LUMP |   33000.00000       33000.00|   33000.00000       33000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        50,196.00|           $        54,986.00|           $        60,589.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 115; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0040 2413-0698066           604.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0050 2413-0698067           604.000  SY   |      65.00000       39260.00|      70.00000       42280.00|     115.00000       69460.00 

  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        39,260.00|           $        42,280.00|           $        69,460.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2102-0425070           200.010  TON  |      31.00000        6200.31|      30.50000        6100.31|      45.00000        9000.45 
  SPECIAL BACKFILL                        |                             |                             | 
0070 2102-2625000           200.000  CY   |      30.00000        6000.00|      50.00000       10000.00|      30.00000        6000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0080 2122-5190501           133.200  SY   |      80.00000       10656.00|     125.00000       16650.00|     125.00000       16650.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0090 2122-5500080           396.000  SY   |      62.00000       24552.00|      61.20000       24235.20|     100.00000       39600.00 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0100 2122-7450080           238.700  SY   |      62.00000       14799.40|      61.20000       14608.44|     100.00000       23870.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0110 2213-2713300           250.000  CY   |      40.00000       10000.00|      39.07000        9767.50|      24.00000        6000.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 

 
     Bid Order:  014                             Contract ID:  68-0052-043                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) JA250 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 2412-0000100          1095.300  SY   |       5.00000        5476.50|       2.45000        2683.49|       4.00000        4381.20 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0130 2503-0500400             4.000  EACH |    2200.00000        8800.00|    2500.00000       10000.00|    4000.00000       16000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 

0140 2505-4008120           240.000  LF   |       9.00000        2160.00|      10.00000        2400.00|       7.00000        1680.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008300           100.000  LF   |      25.00000        2500.00|      22.00000        2200.00|      24.00000        2400.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    2000.00000        8000.00|    1800.00000        7200.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     325.00000        1300.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2510-6745850           181.100  SY   |      15.00000        2716.50|      25.00000        4527.50|      30.00000        5433.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2527-9263109            58.080  STA  |      30.00000        1742.40|      46.72000        2713.50|      50.00000        2904.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263131            54.200  STA  |     120.00000        6504.00|     110.00000        5962.00|     112.00000        6070.40 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0220 2527-9263180             9.750  STA  |      90.00000         877.50|      70.00000         682.50|      75.00000         731.25 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0230 2528-8400048           825.000  LF   |      13.00000       10725.00|      12.00000        9900.00|      14.00000       11550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0240 2528-8400256             1.000  EACH |    5500.00000        5500.00|    5000.00000        5000.00|    5500.00000        5500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0250 2528-8445110                    LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 

0270 2551-0000110             4.000  EACH |    1200.00000        4800.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0280 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0290 2601-2636043             0.100  ACRE |    6000.00000         600.00|   35000.00000        3500.00|    7000.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0300 2602-0000020           600.000  LF   |       3.35000        2010.00|       3.50000        2100.00|       3.50000        2100.00 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  4 

 
     Bid Order:  014                             Contract ID:  68-0052-043                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) CR120               |(   3  ) JA250 
                                          |CUNNINGHAM-REIS CO.          |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2602-0000071           600.000  LF   |       0.50000         300.00|       2.20000        1320.00|       0.65000         390.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101           600.000  LF   |       0.50000         300.00|       2.50000        1500.00|       1.05000         630.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       157,739.61|           $       167,070.44|           $       194,310.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE 'BB' OPTION 1:  CLASS O PCC    BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0350 2413-0698066           498.500  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ALTERNATE 'BB' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN 

                                          |                             |                             | 
0360 2413-0698067           498.500  SY   |      65.00000       32402.50|      70.00000       34895.00|     115.00000       57327.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        32,402.50|           $        34,895.00|           $        57,327.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       279,598.11|           $       299,231.44|           $       381,686.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  015  1 
 

     Bid  Order:  015                         Contract ID:  69-C069-047                 Primary County:  MONTGOMERY 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS, M.E. CONTRACTING CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  BROS-C069(47)--5F-69 
      Work Type:  RCB CULVERT NEW - TWIN BOX 
         County:  MONTGOMERY         Prj Awd Amt: $345,915.54 
          Route:  N-18 
       Location:  N18 OVER W NODAWAY TRIBUTARY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    345,915.54     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    348,827.26     100.84  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    356,403.56     103.03  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    403,257.30     116.57  % 
   5   JE101          JENCO CONSTRUCTION, INC.                                                   $    599,526.76     173.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 

 
     Bid Order:  015                             Contract ID:  69-C069-047                   Primary County:  MONTGOMERY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO112               |(   2  ) GO020               |(   3  ) GU100 
                                          |COLLINS, M.E. CONTRACTING CO |GODBERSEN-SMITH CONSTRUCTION |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' X 62' DOUBLE REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.440  ACRE |    5252.00000        2310.88|    7500.00000        3300.00|    8600.00000        3784.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           995.230  CY   |      14.20000       14132.27|       5.50000        5473.77|      14.00000       13933.22 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000             0.500  STA  |     525.00000         262.50|    1500.00000         750.00|     500.00000         250.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2104-2710020           325.110  CY   |      10.00000        3251.10|       5.50000        1788.11|       9.00000        2925.99 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2113-0001100           443.000  SY   |       6.10000        2702.30|       3.25000        1439.75|       3.20000        1417.60 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2312-8260051           189.000  TON  |      33.00000        6237.00|      34.00000        6426.00|      32.00000        6048.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   13587.00000       13587.00|   16000.00000       16000.00|   14000.00000       14000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           993.630  CY   |      12.10000       12022.92|      15.00000       14904.45|      14.00000       13910.82 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           213.020  CY   |     457.00000       97350.14|     530.00000      112900.60|     475.00000      101184.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         33008.020  LB   |       1.30000       42910.43|       0.82000       27066.58|       1.30000       42910.43 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             3.000  EACH |     338.00000        1014.00|     250.00000         750.00|     256.00000         768.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1060024           132.000  LF   |      48.00000        6336.00|      50.00000        6600.00|      34.00000        4488.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2507-3250005           891.000  SY   |       3.50000        3118.50|       3.00000        2673.00|       3.00000        2673.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1227.000  TON  |      64.00000       78528.00|      56.00000       68712.00|      59.00000       72393.00 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2518-6910000             2.000  EACH |     233.00000         466.00|      75.00000         150.00|     500.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    5505.00000        5505.00|    4400.00000        4400.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    3428.00000        3428.00|    3500.00000        3500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   25041.00000       25041.00|   40000.00000       40000.00|   24000.00000       24000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  3 

 
     Bid Order:  015                             Contract ID:  69-C069-047                   Primary County:  MONTGOMERY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO112               |(   2  ) GO020               |(   3  ) GU100 
                                          |COLLINS, M.E. CONTRACTING CO |GODBERSEN-SMITH CONSTRUCTION |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999010                    LUMP |    4529.00000        4529.00|   14000.00000       14000.00|   22000.00000       22000.00 
  ('LUMP SUM' ITEM) DEWATER               |                             |                             | 
0200 2599-9999020           498.000  TON  |      40.00000       19920.00|      30.00000       14940.00|      34.00000       16932.00 
  ('TONS' ITEM) FOUNDATION STABILIZATION  |                             |                             | 

0210 2602-0000306           784.000  LF   |       3.20000        2508.80|       3.00000        2352.00|       5.00000        3920.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0220 2602-0000309           119.000  LF   |       4.30000         511.70|       4.00000         476.00|       5.00000         595.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0230 2602-0000312            45.000  LF   |       5.40000         243.00|       5.00000         225.00|       6.00000         270.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       345,915.54|           $       348,827.26|           $       356,403.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       345,915.54|           $       348,827.26|           $       356,403.56 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  4 

 
     Bid Order:  015                             Contract ID:  69-C069-047                   Primary County:  MONTGOMERY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE101               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 10' X 62' DOUBLE REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.440  ACRE |    5000.00000        2200.00|    5000.00000        2200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           995.230  CY   |      20.00000       19904.60|      15.00000       14928.45| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000             0.500  STA  |     600.00000         300.00|    2000.00000        1000.00| 
  LOCATING TILE LINES                     |                             |                             | 
0040 2104-2710020           325.110  CY   |      16.00000        5201.76|       9.00000        2925.99| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2113-0001100           443.000  SY   |       4.00000        1772.00|       5.00000        2215.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2312-8260051           189.000  TON  |      30.00000        5670.00|      40.00000        7560.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   20000.00000       20000.00|  150000.00000      150000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           993.630  CY   |      20.00000       19872.60|      10.00000        9936.30| 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020           213.020  CY   |     482.00000      102675.64|     500.00000      106510.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000         33008.020  LB   |       1.25000       41260.03|       1.00000       33008.02| 
  REINFORCING STEEL                       |                             |                             | 
0110 2417-0225024             3.000  EACH |    1000.00000        3000.00|     242.00000         726.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0120 2417-1060024           132.000  LF   |      40.00000        5280.00|      38.00000        5016.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0130 2507-3250005           891.000  SY   |       4.00000        3564.00|       4.00000        3564.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1227.000  TON  |      65.00000       79755.00|      52.00000       63804.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0150 2518-6910000             2.000  EACH |     220.53000         441.06|     195.00000         390.00| 
  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    4851.63000        4851.63|    8900.00000        8900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    2315.55000        2315.55|    8500.00000        8500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   40000.00000       40000.00|  125000.00000      125000.00| 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  5 

 
     Bid Order:  015                             Contract ID:  69-C069-047                   Primary County:  MONTGOMERY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) JE101               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999010                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00| 
  ('LUMP SUM' ITEM) DEWATER               |                             |                             | 
0200 2599-9999020           498.000  TON  |      40.00000       19920.00|      35.00000       17430.00| 
  ('TONS' ITEM) FOUNDATION STABILIZATION  |                             |                             | 

0210 2602-0000306           784.000  LF   |       5.51000        4319.84|       6.00000        4704.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0220 2602-0000309           119.000  LF   |       5.51000         655.69|       6.00000         714.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0230 2602-0000312            45.000  LF   |       6.62000         297.90|      11.00000         495.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       403,257.30|           $       599,526.76|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       403,257.30|           $       599,526.76|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  016  1 
 

     Bid  Order:  016                         Contract ID:  70-C070-057                 Primary County:  MUSCATINE 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MUSCATINE BRIDGE CO., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/13/15 
 
 
        Project:  BROS-C070(57)--5F-70 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  MUSCATINE          Prj Awd Amt: $514,525.05 
          Route:  BURLINGTON ROAD 
       Location:  BURLINGTON ROAD NEAR E 1/4 CORNER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MUSCATINE BRIDGE CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    514,525.05     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    586,023.75     113.89  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    617,897.50     120.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 

 
     Bid Order:  016                             Contract ID:  70-C070-057                   Primary County:  MUSCATINE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) BR101 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           740.000  CY   |       6.50000        4810.00|       6.00000        4440.00|      16.00000       11840.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   41800.00000       41800.00|   28000.00000       28000.00|   35500.00000       35500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           120.000  CY   |      12.00000        1440.00|      20.00000        2400.00|      11.75000        1410.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           151.900  CY   |     444.00000       67443.60|     625.00000       94937.50|     850.00000      129115.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005         40513.000  LB   |       0.90000       36461.70|       1.00000       40513.00|       1.00000       40513.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424124           162.000  LF   |      65.00000       10530.00|      60.00000        9720.00|      72.75000       11785.50 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042          1700.000  LF   |      33.00000       56100.00|      48.00000       81600.00|      35.00000       59500.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5478042           238.000  LF   |      90.00000       21420.00|      96.00000       22848.00|      95.00000       22610.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0090 2507-3250005           360.000  SY   |       3.00000        1080.00|       3.50000        1260.00|       2.25000         810.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           240.000  TON  |      48.00000       11520.00|      53.00000       12720.00|      53.25000       12780.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |   38500.00000       38500.00|   57000.00000       57000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       291,105.30|           $       355,438.50|           $       360,863.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2101-0850001             0.400  ACRE |    5800.00000        2320.00|   11000.00000        4400.00|    9650.00000        3860.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-2710070          2010.000  CY   |       7.10000       14271.00|       8.50000       17085.00|      13.75000       27637.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0140 2105-8425015           690.000  CY   |       9.00000        6210.00|      10.00000        6900.00|      15.25000       10522.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0150 2107-0875000           600.000  CY   |       5.00000        3000.00|       3.50000        2100.00|       3.00000        1800.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0160 2113-0001100          1074.000  SY   |       3.00000        3222.00|       2.50000        2685.00|       2.25000        2416.50 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 

 
     Bid Order:  016                             Contract ID:  70-C070-057                   Primary County:  MUSCATINE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) BR101 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2115-0100000           340.000  CY   |      44.00000       14960.00|      43.00000       14620.00|      56.75000       19295.00 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2121-7425020           260.000  TON  |      22.00000        5720.00|      28.00000        7280.00|      37.25000        9685.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0190 2123-7450000            10.800  STA  |      80.00000         864.00|     350.00000        3780.00|      70.00000         756.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2301-0690250           396.600  SY   |     180.00000       71388.00|     135.00000       53541.00|     150.00000       59490.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0210 2301-1033080          1074.000  SY   |      49.00000       52626.00|      52.00000       55848.00|      58.25000       62560.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0220 2502-8212034           439.000  LF   |       9.50000        4170.50|      12.00000        5268.00|      17.50000        7682.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8220196             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     378.00000         756.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0240 2505-4008120           428.000  LF   |       5.00000        2140.00|      15.00000        6420.00|       5.50000        2354.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0250 2505-4008300           162.500  LF   |      16.00000        2600.00|      16.00000        2600.00|      18.00000        2925.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0270 2505-4021010             4.000  EACH |     185.00000         740.00|     185.00000         740.00|     210.00000         840.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0280 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    2100.00000        8400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0290 2510-6745850          1492.000  SY   |       6.00000        8952.00|       8.50000       12682.00|       5.50000        8206.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             2.000  EACH |     120.00000         240.00|     120.00000         240.00|     135.00000         270.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2526-8285000                    LUMP |    6000.00000        6000.00|    5600.00000        5600.00|    7000.00000        7000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0320 2528-8445110                    LUMP |    1740.00000        1740.00|    1740.00000        1740.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2599-9999010                    LUMP |    1200.00000        1200.00|    6000.00000        6000.00|    4000.00000        4000.00 
  ('LUMP SUM' ITEM) PRE AND POST          |                             |                             | 
  CONSTRUCTION                            |                             |                             | 
0340 2601-2634100             1.300  ACRE |     700.00000         910.00|     700.00000         910.00|     700.00000         910.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  4 

 
     Bid Order:  016                             Contract ID:  70-C070-057                   Primary County:  MUSCATINE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU181               |(   2  ) IO081               |(   3  ) BR101 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2636043             1.300  ACRE |     800.00000        1040.00|     800.00000        1040.00|     900.00000        1170.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0360 2602-0000020          1175.000  LF   |       1.65000        1938.75|       1.65000        1938.75|       2.00000        2350.00 
  SILT FENCE                              |                             |                             | 

0370 2602-0000101          1175.000  LF   |       0.50000         587.50|       0.50000         587.50|       0.50000         587.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0380 2602-0000312           260.000  LF   |       3.00000         780.00|       3.00000         780.00|       3.50000         910.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       223,419.75|           $       230,585.25|           $       257,034.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       514,525.05|           $       586,023.75|           $       617,897.50 
==================================================================================================================================== 
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     Bid  Order:  017                         Contract ID:  76-C076-063                 Primary County:  POCAHONTAS 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/15/15 
 
 
        Project:  BROS-C076(63)--8J-76 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  POCAHONTAS         Prj Awd Amt: $366,241.02 
          Route:  190TH AVE 
       Location:  15/16 CUMMINS NW COR. 15-93-33 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    366,241.02     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    372,328.97     101.66  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    382,858.57     104.53  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    398,047.57     108.68  % 
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     Bid Order:  017                             Contract ID:  76-C076-063                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) GR100 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           600.000  CY   |       4.25000        2550.00|       5.00000        3000.00|       5.00000        3000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   28000.00000       28000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           585.389  CY   |      15.00000        8780.84|      30.00000       17561.67|      30.00000       17561.67 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2722000            10.000  CY   |      22.00000         220.00|     100.00000        1000.00|      30.00000         300.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010           224.100  CY   |     600.00000      134460.00|     400.00000       89640.00|     445.00000       99724.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         58222.000  LB   |       0.84000       48906.48|       0.90000       52399.80|       0.80000       46577.60 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           202.900  LF   |      53.00000       10753.70|      50.00000       10145.00|      52.00000       10550.80 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042           770.000  LF   |      39.00000       30030.00|      32.00000       24640.00|      30.00000       23100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201253           920.000  LF   |      44.00000       40480.00|      38.00000       34960.00|      38.00000       34960.00 

  PILES, STEEL, HP 12 X 53                |                             |                             | 
0100 2501-5478053           288.000  LF   |      75.00000       21600.00|     140.00000       40320.00|     175.00000       50400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0110 2505-4008300             6.250  LF   |      88.00000         550.00|      90.00000         562.50|      88.00000         550.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0120 2505-4008400             2.000  EACH |    1650.00000        3300.00|    1700.00000        3400.00|    1650.00000        3300.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             2.000  EACH |    2150.00000        4300.00|    2200.00000        4400.00|    2282.00000        4564.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-3250005           250.000  SY   |       4.00000        1000.00|       2.00000         500.00|       3.00000         750.00 

  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           270.000  TON  |      38.00000       10260.00|      40.00000       10800.00|      36.00000        9720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2518-6910000             2.000  EACH |     125.00000         250.00|     200.00000         400.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    3200.00000        3200.00|    3000.00000        3000.00|    3900.00000        3900.00 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  017                             Contract ID:  76-C076-063                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) GR100 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   35000.00000       35000.00|   35000.00000       35000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       366,241.02|           $       372,328.97|           $       382,858.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       366,241.02|           $       372,328.97|           $       382,858.57 
==================================================================================================================================== 
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     Bid Order:  017                             Contract ID:  76-C076-063                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           600.000  CY   |       5.00000        3000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   40000.00000       40000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           585.389  CY   |      12.00000        7024.67|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2722000            10.000  CY   |      50.00000         500.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010           224.100  CY   |     450.00000      100845.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         58222.000  LB   |       0.80000       46577.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           202.900  LF   |      57.00000       11565.30|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042           770.000  LF   |      21.00000       16170.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-0201253           920.000  LF   |      37.00000       34040.00|                             | 

  PILES, STEEL, HP 12 X 53                |                             |                             | 
0100 2501-5478053           288.000  LF   |     150.00000       43200.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0110 2505-4008300             6.250  LF   |      88.00000         550.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0120 2505-4008400             2.000  EACH |    1650.00000        3300.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             2.000  EACH |     300.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             2.000  EACH |    2150.00000        4300.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-3250005           250.000  SY   |       2.50000         625.00|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           270.000  TON  |      40.00000       10800.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    4700.00000        4700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  017                             Contract ID:  76-C076-063                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       398,047.57|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       398,047.57|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  018                         Contract ID:  76-C076-066                 Primary County:  POCAHONTAS 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/08/15 
 
 
        Project:  BRS-C076(66)--60-76 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  POCAHONTAS         Prj Awd Amt: $648,961.52 
          Route:  C56 
       Location:  ON C56 (590TH ST) APPROXIMATELY 3 MILES WEST 
                  OF PALMER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    648,961.52     100.00  % 
   2   DI360          DIXON CONSTRUCTION CO.                                                     $    740,472.60     114.10  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    751,916.71     115.86  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    878,408.42     135.35  % 
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     Bid Order:  018                             Contract ID:  76-C076-066                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           570.000  CY   |      10.00000        5700.00|      15.00000        8550.00|      20.00000       11400.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           500.000  CY   |       4.00000        2000.00|       5.00000        2500.00|       8.00000        4000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2115-0100000            90.370  CY   |      55.00000        4970.35|      75.00000        6777.75|      50.00000        4518.50 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020            67.666  TON  |      30.00000        2029.98|      30.00000        2029.98|      40.00000        2706.64 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-0690180           144.000  SY   |     130.00000       18720.00|     150.00000       21600.00|     140.00000       20160.00 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033085           426.667  SY   |      65.00000       27733.36|      60.00000       25600.02|      70.00000       29866.69 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8.5 IN.                     |                             |                             | 
0070 2401-6745625                    LUMP |   30000.00000       30000.00|   70000.00000       70000.00|   85000.00000       85000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           600.000  CY   |      14.00000        8400.00|      15.00000        9000.00|      20.00000       12000.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2722000            25.000  CY   |      25.00000         625.00|      50.00000        1250.00|      90.00000        2250.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0100 2403-0100010           355.900  CY   |     515.00000      183288.50|     400.00000      142360.00|     500.00000      177950.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         85292.000  LB   |       0.95000       81027.40|       0.85000       72498.20|       1.00000       85292.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           304.500  LF   |      50.00000       15225.00|      52.00000       15834.00|      50.00000       15225.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201042           700.000  LF   |      41.00000       28700.00|      28.00000       19600.00|      32.00000       22400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253          1560.000  LF   |      46.00000       71760.00|      40.00000       62400.00|      38.00000       59280.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5475053           648.000  LF   |      65.00000       42120.00|     150.00000       97200.00|     120.00000       77760.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0160 2505-4008300            50.000  LF   |      10.00000         500.00|      10.00000         500.00|      23.00000        1150.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  018                             Contract ID:  76-C076-066                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) DI360               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-3250005           751.750  SY   |       3.00000        2255.25|       2.50000        1879.38|       2.00000        1503.50 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           710.404  TON  |      38.00000       26995.35|      40.00000       28416.16|      40.00000       28416.16 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           567.111  SY   |      12.00000        6805.33|      10.00000        5671.11|      20.00000       11342.22 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109             8.030  STA  |     200.00000        1606.00|     200.00000        1606.00|     200.00000        1606.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    3500.00000        3500.00|    5200.00000        5200.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   65000.00000       65000.00|  120000.00000      120000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 

0270 2602-0000030           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       2.50000         500.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000101           200.000  LF   |       3.00000         600.00|       3.00000         600.00|       1.20000         240.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0000309           550.000  LF   |       3.00000        1650.00|       3.00000        1650.00|       3.00000        1650.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       648,961.52|           $       740,472.60|           $       751,916.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       648,961.52|           $       740,472.60|           $       751,916.71 
==================================================================================================================================== 
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     Bid Order:  018                             Contract ID:  76-C076-066                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           570.000  CY   |       8.00000        4560.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           500.000  CY   |       5.00000        2500.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2115-0100000            90.370  CY   |      50.00000        4518.50|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020            67.666  TON  |      52.00000        3518.63|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-0690180           144.000  SY   |     144.00000       20736.00|                             | 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033085           426.667  SY   |     119.00000       50773.37|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8.5 IN.                     |                             |                             | 
0070 2401-6745625                    LUMP |   40000.00000       40000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           600.000  CY   |      30.00000       18000.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2722000            25.000  CY   |      30.00000         750.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0100 2403-0100010           355.900  CY   |     600.00000      213540.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         85292.000  LB   |       1.02000       86997.84|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           304.500  LF   |      60.00000       18270.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201042           700.000  LF   |      34.00000       23800.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253          1560.000  LF   |      40.00000       62400.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5475053           648.000  LF   |     250.00000      162000.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0160 2505-4008300            50.000  LF   |      12.00000         600.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  5 

 
     Bid Order:  018                             Contract ID:  76-C076-066                   Primary County:  POCAHONTAS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     210.00000         840.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    2100.00000        8400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-3250005           751.750  SY   |       3.00000        2255.25|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061           710.404  TON  |      40.00000       28416.16|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           567.111  SY   |      15.00000        8506.67|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109             8.030  STA  |     200.00000        1606.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    5200.00000        5200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   95000.00000       95000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0270 2602-0000030           200.000  LF   |       2.45000         490.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000101           200.000  LF   |       1.15000         230.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0000309           550.000  LF   |      10.00000        5500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       878,408.42|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       878,408.42|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  019  1 
 

     Bid  Order:  019                         Contract ID:  88-C088-049                 Primary County:  UNION 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/15/15 
 
 
        Project:  BROS-C088(49)--5F-88 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  UNION              Prj Awd Amt: $407,006.50 
          Route:  H29 
       Location:  OVER FOUR MILE CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CUNNINGHAM-REIS CO. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    407,006.50     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    428,829.24     105.36  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    472,631.87     116.12  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    499,269.14     122.66  % 
   5   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    528,189.35     129.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 

 
     Bid Order:  019                             Contract ID:  88-C088-049                   Primary County:  UNION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) HE420               |(   3  ) GO020 
                                          |CUNNINGHAM-REIS CO.          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 24'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1800.000  CY   |       5.50000        9900.00|       6.15000       11070.00|       3.75000        6750.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |    9500.00000        9500.00|   12400.00000       12400.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           104.000  CY   |      35.00000        3640.00|      40.00000        4160.00|      20.00000        2080.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           186.800  CY   |     460.00000       85928.00|     495.00000       92466.00|     625.00000      116750.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         48751.000  LB   |       0.75000       36563.25|       0.84000       40950.84|       0.87000       42413.37 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424124           222.000  LF   |      60.00000       13320.00|      65.00000       14430.00|      55.00000       12210.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042           550.000  LF   |      30.00000       16500.00|      33.00000       18150.00|      42.00000       23100.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          1040.000  LF   |      40.00000       41600.00|      40.00000       41600.00|      47.00000       48880.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           304.000  LF   |      70.00000       21280.00|      90.00000       27360.00|      60.00000       18240.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005          1950.000  SY   |       3.50000        6825.00|       3.00000        5850.00|       3.00000        5850.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          1325.000  TON  |      50.00000       66250.00|      50.00000       66250.00|      47.00000       62275.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   21000.00000       21000.00|   16100.00000       16100.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       332,306.25|           $       350,786.84|           $       398,548.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.200  ACRE |    4000.00000         800.00|    4150.00000         830.00|    7000.00000        1400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0140 2102-2710070          5081.000  CY   |       6.00000       30486.00|       6.15000       31248.15|       5.50000       27945.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2105-8425015           765.000  CY   |       5.00000        3825.00|       5.25000        4016.25|       4.00000        3060.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0160 2312-8260081           225.000  TON  |      22.00000        4950.00|      23.00000        5175.00|      25.00000        5625.00 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  3 

 
     Bid Order:  019                             Contract ID:  88-C088-049                   Primary County:  UNION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) HE420               |(   3  ) GO020 
                                          |CUNNINGHAM-REIS CO.          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024            34.000  LF   |      40.00000        1360.00|      40.00000        1360.00|      40.00000        1360.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      50.00000        1800.00|      45.00000        1620.00|      50.00000        1800.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2505-4008400             4.000  EACH |    1900.00000        7600.00|    1950.00000        7800.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     190.00000         760.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2050.00000        8200.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2518-6910000             2.000  EACH |     200.00000         400.00|     100.00000         200.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    3900.00000        3900.00|    4000.00000        4000.00|    3200.00000        3200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 

0250 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             1.400  ACRE |     450.00000         630.00|    1100.00000        1540.00|    1100.00000        1540.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           625.000  LF   |       1.75000        1093.75|       2.00000        1250.00|       2.00000        1250.00 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           528.000  LF   |       1.75000         924.00|       2.50000        1320.00|       2.50000        1320.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101          1153.000  LF   |       0.50000         576.50|       1.00000        1153.00|       1.00000        1153.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           620.000  LF   |       3.25000        2015.00|       2.50000        1550.00|       2.50000        1550.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        74,700.25|           $        78,042.40|           $        74,083.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       407,006.50|           $       428,829.24|           $       472,631.87 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  4 

 
     Bid Order:  019                             Contract ID:  88-C088-049                   Primary County:  UNION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MU120               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 24'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1800.000  CY   |       4.50000        8100.00|      10.00000       18000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   22000.00000       22000.00|   40000.00000       40000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           104.000  CY   |      30.00000        3120.00|      35.00000        3640.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           186.800  CY   |     575.00000      107410.00|     485.00000       90598.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         48751.000  LB   |       0.79000       38513.29|       0.85000       41438.35| 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424124           222.000  LF   |      85.00000       18870.00|      75.00000       16650.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0070 2501-0201042           550.000  LF   |      29.00000       15950.00|      32.00000       17600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          1040.000  LF   |      35.00000       36400.00|      35.00000       36400.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           304.000  LF   |      95.00000       28880.00|     150.00000       45600.00| 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005          1950.000  SY   |       3.50000        6825.00|       3.50000        6825.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          1325.000  TON  |      55.00000       72875.00|      48.00000       63600.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   59000.00000       59000.00|   37000.00000       37000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       417,943.29|           $       417,351.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.200  ACRE |   15000.00000        3000.00|    7500.00000        1500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0140 2102-2710070          5081.000  CY   |       7.40000       37599.40|      10.00000       50810.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2105-8425015           765.000  CY   |       4.50000        3442.50|      12.00000        9180.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0160 2312-8260081           225.000  TON  |      21.00000        4725.00|      26.00000        5850.00| 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  5 

 
     Bid Order:  019                             Contract ID:  88-C088-049                   Primary County:  UNION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) MU120               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |MURPHY HEAVY CONTRACTING COR | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-1040024            34.000  LF   |      28.35000         963.90|      39.00000        1326.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0180 2417-1040030            36.000  LF   |      38.80000        1396.80|      55.00000        1980.00| 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0190 2505-4008400             4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     200.00000         800.00|     220.00000         880.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0220 2518-6910000             2.000  EACH |     150.00000         300.00|       2.00000           4.00| 
  SAFETY CLOSURE                          |                             |                             | 
0230 2526-8285000                    LUMP |    3200.00000        3200.00|    3500.00000        3500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    2200.00000        2200.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0250 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00| 
  MULCHING                                |                             |                             | 
0260 2601-2636043             1.400  ACRE |     435.00000         609.00|    1200.00000        1680.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           625.000  LF   |       1.75000        1093.75|       3.00000        1875.00| 
  SILT FENCE                              |                             |                             | 
0280 2602-0000030           528.000  LF   |       1.75000         924.00|       2.50000        1320.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101          1153.000  LF   |       0.50000         576.50|       1.00000        1153.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           620.000  LF   |       3.25000        2015.00|      10.00000        6200.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        81,325.85|           $       110,838.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       499,269.14|           $       528,189.35|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  020  1 
 

     Bid  Order:  020                         Contract ID:  90-C090-074                 Primary County:  WAPELLO 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HERBERGER CONSTR. CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  BROS-C090(74)--8J-90 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WAPELLO            Prj Awd Amt: $364,198.21 
          Route:  100TH STREET 
       Location:  OVER BUCKEYE CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    364,198.21     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    381,446.35     104.73  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    409,470.32     112.43  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    423,494.00     116.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  2 

 
     Bid Order:  020                             Contract ID:  90-C090-074                   Primary County:  WAPELLO 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    6000.00000        3000.00|    5000.00000        2500.00|    6000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3256.000  CY   |       8.10000       26373.60|       8.00000       26048.00|      18.25000       59422.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1452.000  CY   |       4.25000        6171.00|       4.00000        5808.00|       8.00000       11616.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          2251.700  CY   |       6.25000       14073.13|       6.00000       13510.20|       6.00000       13510.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1400.000  TON  |      16.50000       23100.00|      16.00000       22400.00|      16.00000       22400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    9600.00000        9600.00|   13000.00000       13000.00|   17000.00000       17000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            58.000  CY   |      30.00000        1740.00|      40.00000        2320.00|      30.00000        1740.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           157.800  CY   |     575.00000       90735.00|     550.00000       86790.00|     495.00000       78111.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         39321.000  LB   |       0.88000       34602.48|       0.75000       29490.75|       0.82000       32243.22 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           182.200  LF   |      65.00000       11843.00|      60.00000       10932.00|      85.00000       15487.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040024            76.000  LF   |      45.00000        3420.00|      40.00000        3040.00|      29.50000        2242.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2501-0201042          1560.000  LF   |      36.00000       56160.00|      43.00000       67080.00|      35.00000       54600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           168.000  LF   |      85.00000       14280.00|      90.00000       15120.00|      75.00000       12600.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1875.00000        7500.00|    1875.00000        7500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005          2400.000  SY   |       3.00000        7200.00|       1.50000        3600.00|       3.00000        7200.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 

 
     Bid Order:  020                             Contract ID:  90-C090-074                   Primary County:  WAPELLO 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061           261.000  TON  |      38.00000        9918.00|      35.00000        9135.00|      36.50000        9526.50 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             4.000  EACH |     125.00000         500.00|     100.00000         400.00|     125.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   17500.00000       17500.00|   35000.00000       35000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             3.200  ACRE |     700.00000        2240.00|     700.00000        2240.00|     700.00000        2240.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             3.200  ACRE |     700.00000        2240.00|     700.00000        2240.00|     700.00000        2240.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020          3808.000  LF   |       1.50000        5712.00|       1.50000        5712.00|       1.50000        5712.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030          1096.000  LF   |       1.75000        1918.00|       1.65000        1808.40|       1.65000        1808.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000101          4904.000  LF   |       0.50000        2452.00|       0.50000        2452.00|       0.50000        2452.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0270 2602-0000320           330.000  LF   |       4.00000        1320.00|       4.00000        1320.00|       4.00000        1320.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       364,198.21|           $       381,446.35|           $       409,470.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       364,198.21|           $       381,446.35|           $       409,470.32 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  4 

 
     Bid Order:  020                             Contract ID:  90-C090-074                   Primary County:  WAPELLO 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    6000.00000        3000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3256.000  CY   |      18.25000       59422.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1452.000  CY   |       8.00000       11616.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015          2251.700  CY   |       6.00000       13510.20|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051          1400.000  TON  |      16.00000       22400.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   18700.00000       18700.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            58.000  CY   |      10.00000         580.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           157.800  CY   |     480.00000       75744.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         39321.000  LB   |       0.90000       35388.90|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424124           182.200  LF   |      60.00000       10932.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-1040024            76.000  LF   |      29.50000        2242.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2501-0201042          1560.000  LF   |      31.00000       48360.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-5478042           168.000  LF   |      75.00000       12600.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1875.00000        7500.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005          2400.000  SY   |       3.00000        7200.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  5 

 
     Bid Order:  020                             Contract ID:  90-C090-074                   Primary County:  WAPELLO 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061           261.000  TON  |      36.50000        9526.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             4.000  EACH |     125.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   58500.00000       58500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             3.200  ACRE |     700.00000        2240.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             3.200  ACRE |     700.00000        2240.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020          3808.000  LF   |       1.50000        5712.00|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000030          1096.000  LF   |       1.65000        1808.40|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0260 2602-0000101          4904.000  LF   |       0.50000        2452.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0270 2602-0000320           330.000  LF   |       4.00000        1320.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       423,494.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       423,494.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  021  1 
 

     Bid  Order:  021                         Contract ID:  92-C092-086                 Primary County:  WASHINGTON 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DELONG CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  ER-C092(86)--58-92 
      Work Type:  RCB CULVERT EXTENSION - SINGLE BOX 
         County:  WASHINGTON         Prj Awd Amt: $119,877.35 
          Route:  W55 
       Location:  COUNTY ROAD W55 - 2700 BLOCK OF WAYLAND ROAD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE157          DELONG CONSTRUCTION, INC.                                                  $    119,877.35     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    128,391.56     107.10  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  2 

 
     Bid Order:  021                             Contract ID:  92-C092-086                   Primary County:  WASHINGTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE157               |(   2  ) IO081               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 3' X 3' X 44'-2 REINFORCED BOX CULVERT EXTENSION 
                                          |                             |                             | 
0010 2101-0850001             0.220  ACRE |    6135.00000        1349.70|    6764.64000        1488.22| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5568.000  CY   |       8.60000       47884.80|       9.70000       54009.60| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           908.000  CY   |       6.20000        5629.60|       6.84000        6210.72| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020           193.000  TON  |      29.50000        5693.50|      32.47000        6266.71| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2401-6745650                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-2720000            26.000  CY   |      30.00000         780.00|      30.00000         780.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2725005            26.000  TON  |      40.00000        1040.00|      40.00000        1040.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0080 2403-0100020            26.600  CY   |     700.00000       18620.00|     700.00000       18620.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000          3188.000  LB   |       2.50000        7970.00|       2.50000        7970.00| 

  REINFORCING STEEL                       |                             |                             | 
0100 2507-3250005            72.000  SY   |       9.75000         702.00|      10.75000         774.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061            48.000  TON  |      54.00000        2592.00|      59.54000        2857.92| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2518-6910000             2.000  EACH |     200.00000         400.00|     220.53000         441.06| 
  SAFETY CLOSURE                          |                             |                             | 
0130 2519-4200140          1220.000  LF   |       5.05000        6161.00|       5.57000        6795.40| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0140 2528-8445110                    LUMP |    1200.00000        1200.00|    1323.15000        1323.15| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    9900.00000        9900.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             1.700  ACRE |     700.00000        1190.00|     700.00000        1190.00| 

  MULCHING                                |                             |                             | 
0170 2601-2636043             1.700  ACRE |    2070.00000        3519.00|     771.84000        1312.13| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2602-0000020           175.000  LF   |       2.25000         393.75|       3.31000         579.25| 
  SILT FENCE                              |                             |                             | 
0190 2602-0000030           360.000  LF   |       2.70000         972.00|       3.31000        1191.60| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  3 

 
     Bid Order:  021                             Contract ID:  92-C092-086                   Primary County:  WASHINGTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE157               |(   2  ) IO081               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000101            38.000  LF   |      10.00000         380.00|       1.10000          41.80| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       119,877.35|           $       128,391.56|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,877.35|           $       128,391.56|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  022  1 
 

     Bid  Order:  022                         Contract ID:  03-0261-028                 Primary County:  ALLAMAKEE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  BRFN-026-1(28)--39-03 
      Work Type:  PERMANENT SCOUR COUNTERMEASURES 
         County:  ALLAMAKEE          Prj Awd Amt: $427,000.00 
          Route:  IOWA 26 
       Location:  OVER UPPER IOWA RIVER 0.6 MILE S. OF CO. RD. 
                  A26 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      RIEHM CONSTRUCTION CO. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    427,000.00     100.00  % 
       RI080           RIEHM CONSTRUCTION CO.                                                              IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 

 
     Bid Order:  022                             Contract ID:  03-0261-028                   Primary County:  ALLAMAKEE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(      )                     |(      ) 
                                          |SKYLINE CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3900.00000        3900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           100.000  EACH |     245.00000       24500.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2602-0000212           400.000  LF   |      20.00000        8000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0040 2602-0000240           200.000  LF   |       2.50000         500.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0050 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        37,900.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   REPAIRS TO A  258'0 X 36'-6 PRETENSTIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0060 2402-0425031          4500.000  TON  |      21.00000       94500.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2507-3250005           535.000  SY   |       5.00000        2675.00|                             | 

  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800021          5810.000  TON  |      42.50000      246925.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0100 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       389,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       427,000.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  09-C009-073                 Primary County:  BREMER 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   45 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  STP-S-C009(073)--5E-09 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  BREMER             Prj Awd Amt: $1,745,804.07 
          Route:  V-43 
       Location:  IN THE CITY OF TRIPOLI FROM IA 3 TO IA 93 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  1,745,804.07     100.00  % 
   2   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,943,102.20     111.30  % 
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     Bid Order:  101                             Contract ID:  09-C009-073                   Primary County:  BREMER 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CE099               |(      ) 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          4893.280  TON  |      18.00000       88079.04|      18.13000       88715.17| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000           609.980  STA  |     195.00000      118946.10|     174.00000      106136.52| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2212-0475095             6.632  MILE |    1200.00000        7958.40|    2567.00000       17024.34| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2214-5145150         79971.780  SY   |       1.20000       95966.14|       1.10000       87968.96| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-9091000             3.000  EACH |     300.00000         900.00|       1.00000           3.00| 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0060 2303-0023500           978.680  TON  |      55.93000       54737.57|      56.00000       54806.08| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828            58.720  TON  |     588.00000       34527.36|     588.00000       34527.36| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |     250.00000         250.00|     250.00000         250.00| 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2310-5151600         12523.260  CY   |      65.50000      820273.53|      70.03000      877003.90| 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0100 2310-5151630         74931.840  SY   |       4.97000      372411.24|       5.28000      395640.12| 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0110 2435-0600010             6.000  EACH |     690.00000        4140.00|     690.00000        4140.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2505-4008120           504.000  LF   |       8.00000        4032.00|       8.00000        4032.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008300           150.000  LF   |      20.00000        3000.00|      20.00000        3000.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-4502100             2.000  EACH |     650.00000        1300.00|     650.00000        1300.00| 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0160 2511-7526006             9.950  SY   |     112.50000        1119.38|     160.00000        1592.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528101            16.000  SF   |      55.00000         880.00|      26.00000         416.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  09-C009-073                   Primary County:  BREMER 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) CE099               |(      ) 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             8.000  EACH |     150.00000        1200.00|      65.00000         520.00| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2526-8285000                    LUMP |   29000.00000       29000.00|   41000.00000       41000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0200 2527-9263109           814.140  STA  |      16.50000       13433.31|      12.50000       10176.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    8000.00000        8000.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   75000.00000       75000.00|  184200.00000      184200.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,745,804.07|           $     1,943,102.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,745,804.07|           $     1,943,102.20|           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  52-7662-608                 Primary County:  JOHNSON 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   RATHJE CONSTRUCTION CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/06/15 
 
 
        Project:  STP-U-7662(608)--70-52 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  JOHNSON            Prj Awd Amt: $3,148,211.54 
          Route:  IRELAND AVE EXIT 
       Location:  IN THE CITY OF TIFFIN, FROM US 6 TO CLEAR 
                  CREEK AND US 6 FROM W. OF IRELAND AVE, 1000' 
                  E. AND ON 3RD, COLLEGE AND RR 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      RATHJE CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RA260          RATHJE CONSTRUCTION CO.                                                    $  3,148,211.54     100.00  % 
   2   ST780          STREB CONSTRUCTION CO., INC.                                               $  3,212,470.15     102.04  % 
   3   ME380          METRO PAVERS, INC.                                                         $  3,229,399.32     102.57  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  3,331,870.63     105.83  % 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   10500.00000        4200.00|    5000.00000        2000.00|    8700.00000        3480.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           633.000  UNIT |      16.00000       10128.00|      21.00000       13293.00|      20.60000       13039.80 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          6808.460  CY   |       7.55000       51403.87|       8.95000       60935.72|      10.85000       73871.79 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090           833.360  CY   |       9.50000        7916.92|      11.95000        9958.65|      11.95000        9958.65 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2713090          1698.130  CY   |      10.50000       17830.37|      11.95000       20292.65|      14.90000       25302.14 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2105-8425015          5630.950  CY   |      17.00000       95726.15|       5.50000       30970.23|       7.85000       44202.96 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2109-8225100            40.600  STA  |     500.00000       20300.00|    1350.00000       54810.00|     900.00000       36540.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2115-0100000          4976.620  CY   |      27.50000      136857.05|      30.00000      149298.60|      37.00000      184134.94 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2122-5500060           101.000  SY   |      82.00000        8282.00|      82.00000        8282.00|      82.00000        8282.00 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0100 2125-2225050             8.800  STA  |    1200.00000       10560.00|    2475.00000       21780.00|     600.00000        5280.00 
  RESHAPING DITCHES                       |                             |                             | 
0110 2210-0475290            65.000  TON  |      30.00000        1950.00|      21.00000        1365.00|      25.50000        1657.50 
  MACADAM STONE BASE                      |                             |                             | 
0120 2212-0475095             0.190  MILE |   10000.00000        1900.00|   10000.00000        1900.00|   10000.00000        1900.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2212-5070310           136.000  SY   |      85.00000       11560.00|     125.00000       17000.00|      85.00000       11560.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0140 2212-5070330             8.000  EACH |      75.00000         600.00|     200.00000        1600.00|     500.00000        4000.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0150 2213-6745500             1.190  STA  |     775.00000         922.25|    1250.00000        1487.50|    1500.00000        1785.00 
  REMOVAL OF CURB                         |                             |                             | 

0160 2213-7100400             8.000  EACH |     100.00000         800.00|     275.00000        2200.00|      75.00000         600.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0170 2214-5145150          3773.270  SY   |       3.25000       12263.13|       5.00000       18866.35|       5.75000       21696.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0180 2301-1033080          4146.000  SY   |      32.65000      135366.90|      39.60000      164181.60|      34.55000      143244.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1033090          8168.860  SY   |      38.75000      316543.33|      43.50000      355345.41|      39.50000      322669.97 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0200 2301-6911722                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0210 2302-1200100          2102.150  SY   |      43.85000       92179.28|      57.70000      121294.06|      51.00000      107209.65 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 10 IN.                        |                             |                             | 
0220 2303-0001000            30.000  TON  |     165.00000        4950.00|     165.00000        4950.00|     165.00000        4950.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0230 2303-0031750           158.140  TON  |      83.00000       13125.62|      83.00000       13125.62|      83.00000       13125.62 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0240 2303-0032500            81.560  TON  |      72.00000        5872.32|      72.00000        5872.32|      72.00000        5872.32 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0250 2303-0033500          1000.000  TON  |      78.00000       78000.00|      78.00000       78000.00|      78.00000       78000.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0260 2303-0246422            68.980  TON  |     690.00000       47596.20|     690.00000       47596.20|     690.00000       47596.20 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0270 2303-6911000                    LUMP |    4300.00000        4300.00|    4380.00000        4380.00|    4380.00000        4380.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2303-9093010           174.380  SY   |      88.00000       15345.44|      88.00000       15345.44|      88.00000       15345.44 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0290 2315-8275025           200.000  TON  |      21.00000        4200.00|      20.00000        4000.00|      22.30000        4460.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0300 2401-6745910            32.000  EACH |      85.00000        2720.00|      85.00000        2720.00|     100.00000        3200.00 

  REMOVAL OF SIGN                         |                             |                             | 
0310 2416-0100012             2.000  EACH |    1625.00000        3250.00|     900.00000        1800.00|     950.00000        1900.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0320 2416-0100015             5.000  EACH |    1675.00000        8375.00|     950.00000        4750.00|    1000.00000        5000.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0330 2416-0100018             2.000  EACH |    1750.00000        3500.00|    1025.00000        2050.00|    1100.00000        2200.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-0100024             1.000  EACH |    1950.00000        1950.00|    1265.00000        1265.00|    1300.00000        1300.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0350 2416-0100036             5.000  EACH |    2425.00000       12125.00|    1800.00000        9000.00|    1900.00000        9500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0360 2416-1160036            69.000  LF   |      95.00000        6555.00|      55.50000        3829.50|      82.00000        5658.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2430-0000100           977.820  SF   |      24.00000       23467.68|      25.00000       24445.50|      22.50000       22000.95 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0380 2435-0130148             3.000  EACH |    3800.00000       11400.00|    3285.00000        9855.00|    3100.00000        9300.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0390 2435-0140148             6.000  EACH |    2725.00000       16350.00|    2750.00000       16500.00|    2500.00000       15000.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0140160             3.000  EACH |    3900.00000       11700.00|    4200.00000       12600.00|    3900.00000       11700.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0410 2435-0140172             2.000  EACH |    4325.00000        8650.00|    5350.00000       10700.00|    4500.00000        9000.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0420 2435-0140210             1.000  EACH |    3500.00000        3500.00|    5700.00000        5700.00|    3700.00000        3700.00 
  MANHOLE, STORM SEWER, SW-402 MODIFIED   |                             |                             | 

0430 2435-0250800             9.000  EACH |    2400.00000       21600.00|    3575.00000       32175.00|    3200.00000       28800.00 
  INTAKE, SW-508                          |                             |                             | 
0440 2435-0250900            23.000  EACH |    2800.00000       64400.00|    3800.00000       87400.00|    3900.00000       89700.00 
  INTAKE, SW-509                          |                             |                             | 
0450 2435-0251000             9.000  EACH |    3300.00000       29700.00|    4300.00000       38700.00|    4100.00000       36900.00 
  INTAKE, SW-510                          |                             |                             | 
0460 2435-0251100             1.000  EACH |    2500.00000        2500.00|    3500.00000        3500.00|    2600.00000        2600.00 
  INTAKE, SW-511                          |                             |                             | 
0470 2435-0251236             1.000  EACH |    1350.00000        1350.00|    2525.00000        2525.00|    2500.00000        2500.00 
  INTAKE, SW-512, 36 IN.                  |                             |                             | 
0480 2435-0400000             1.000  EACH |     800.00000         800.00|    4835.00000        4835.00|    1500.00000        1500.00 
  DROP CONNECTION, SW-307                 |                             |                             | 
0490 2435-0600110             5.000  EACH |    1100.00000        5500.00|    1500.00000        7500.00|     600.00000        3000.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 

0500 2435-0700010             2.000  EACH |     800.00000        1600.00|    2075.00000        4150.00|     800.00000        1600.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0510 2502-8213204          7306.830  LF   |      10.00000       73068.30|       8.25000       60281.35|       7.00000       51147.81 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0520 2502-8220193            79.000  EACH |      75.00000        5925.00|     125.00000        9875.00|     120.00000        9480.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2503-0114212           192.860  LF   |      53.00000       10221.58|      48.00000        9257.28|      39.00000        7521.54 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 

0540 2503-0114215          1693.350  LF   |      43.00000       72814.05|      49.50000       83820.83|      55.00000       93134.25 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0550 2503-0114218          1492.850  LF   |      44.00000       65685.40|      51.50000       76881.78|      59.00000       88078.15 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0560 2503-0114224           345.830  LF   |      61.00000       21095.63|      58.75000       20317.51|      65.00000       22478.95 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0570 2503-0114236          1036.250  LF   |      82.00000       84972.50|      77.00000       79791.25|     105.00000      108806.25 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 36 IN.                     |                             |                             | 
0580 2503-0144436           100.000  LF   |     700.00000       70000.00|     925.00000       92500.00|    1000.00000      100000.00 
  STORM SEWER GRAVITY MAIN WITH CASING    |                             |                             | 
  PIPE, TRENCHLESS, REINFORCED CONCRETE   |                             |                             | 
  PIPE (RCP), 3000D (CLASS IV), 36 IN.    |                             |                             | 
0590 2503-0200036          1710.500  LF   |      16.00000       27368.00|      20.00000       34210.00|      10.00000       17105.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0600 2504-0114008           694.860  LF   |      41.50000       28836.69|      35.75000       24841.25|     154.00000      107008.44 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0610 2504-0200404           100.900  LF   |      50.00000        5045.00|      49.77000        5021.79|     104.00000       10493.60 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 

0620 2504-0240036           312.000  LF   |       6.00000        1872.00|      20.00000        6240.00|       7.00000        2184.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0630 2507-6800042           157.000  TON  |      35.00000        5495.00|      41.50000        6515.50|      42.00000        6594.00 
  REVETMENT, CLASS D                      |                             |                             | 
0640 2507-8029000            45.000  TON  |      35.00000        1575.00|      36.50000        1642.50|      40.00000        1800.00 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2510-6745850          5489.840  SY   |       5.50000       30194.12|       7.00000       38428.88|       8.40000       46114.66 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0660 2510-6750600             9.000  EACH |     400.00000        3600.00|    2000.00000       18000.00|     600.00000        5400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0670 2511-6745900          1619.830  SY   |       6.15000        9961.95|       4.50000        7289.24|       6.75000       10933.85 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0680 2511-7526004          1057.150  SY   |      30.00000       31714.50|      30.00000       31714.50|      28.60000       30234.49 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0690 2511-7526006          2117.930  SY   |      31.50000       66714.80|      31.50000       66714.80|      31.40000       66503.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0700 2511-7528101           343.000  SF   |      30.00000       10290.00|      30.00000       10290.00|      28.00000        9604.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0710 2512-1725256           822.620  LF   |      18.00000       14807.16|      28.00000       23033.36|      25.00000       20565.50 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0720 2515-2475006           583.850  SY   |      34.00000       19850.90|      34.00000       19850.90|      35.00000       20434.75 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0730 2515-2475008           166.080  SY   |      36.00000        5978.88|      36.00000        5978.88|      40.85000        6784.37 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0740 2515-6745600          4444.450  SY   |       4.75000       21111.14|       5.50000       24444.48|       4.00000       17777.80 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0750 2518-6910000             2.000  EACH |     225.00000         450.00|     225.00000         450.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0760 2519-3300700            50.000  LF   |      15.00000         750.00|      20.00000        1000.00|      50.00000        2500.00 
  FENCE, TEMPORARY                        |                             |                             | 
0770 2519-4200190          1620.000  LF   |       4.00000        6480.00|       5.00000        8100.00|       1.65000        2673.00 
  REMOVAL OF FENCE, MISCELLANEOUS         |                             |                             | 
0780 2523-0000100            17.000  EACH |    7000.00000      119000.00|    3690.00000       62730.00|    6000.00000      102000.00 
  LIGHTING POLES                          |                             |                             | 
0790 2523-0000200          2993.000  LF   |      15.00000       44895.00|      15.00000       44895.00|       7.00000       20951.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0800 2523-0000310            16.000  EACH |     850.00000       13600.00|     850.00000       13600.00|     700.00000       11200.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0810 2523-0000400             1.000  EACH |    7200.00000        7200.00|    7200.00000        7200.00|   10500.00000       10500.00 

  CONTROL CABINET                         |                             |                             | 
0820 2524-6765010             1.000  EACH |     100.00000         100.00|    2000.00000        2000.00|     100.00000         100.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0830 2524-9276010           658.000  LF   |      10.00000        6580.00|       9.75000        6415.50|      10.00000        6580.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0840 2524-9276021            47.000  EACH |      47.00000        2209.00|      40.00000        1880.00|     150.00000        7050.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2524-9325001           389.200  SF   |      24.50000        9535.40|      24.50000        9535.40|      18.00000        7005.60 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0860 2527-9263109           151.400  STA  |     115.00000       17411.00|     115.00000       17411.00|      28.00000        4239.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0870 2527-9263137            30.000  EACH |     100.00000        3000.00|     100.00000        3000.00|      65.00000        1950.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0880 2527-9263180             2.000  STA  |     200.00000         400.00|     200.00000         400.00|     100.00000         200.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0890 2528-8445110                    LUMP |   23100.00000       23100.00|   20000.00000       20000.00|   11500.00000       11500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00|     345.00000       34500.00 
  FLAGGERS                                |                             |                             | 
0910 2533-4980005                    LUMP |  310000.00000      310000.00|  225000.00000      225000.00|  187000.00000      187000.00 
  MOBILIZATION                            |                             |                             | 
0920 2554-0112008           649.400  LF   |      48.00000       31171.20|      47.50000       30846.50|      78.00000       50653.20 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 

0930 2554-0114004           102.300  LF   |      31.50000        3222.45|      21.95000        2245.49|      63.00000        6444.90 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0940 2554-0114006           565.700  LF   |      28.00000       15839.60|      23.85000       13491.95|      63.00000       35639.10 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0950 2554-0114008           500.800  LF   |      30.00000       15024.00|      26.75000       13396.40|      63.00000       31550.40 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0960 2554-0114012          1429.300  LF   |      33.00000       47166.90|      34.25000       48953.53|      45.00000       64318.50 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0970 2554-0124008           746.500  LF   |      67.00000       50015.50|      57.25000       42737.13|      50.00000       37325.00 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 

  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0980 2554-0202200             2.000  EACH |     500.00000        1000.00|     570.00000        1140.00|     500.00000        1000.00 
  FITTINGS BY COUNT, DUCTILE IRON, 11.25  |                             |                             | 
  BEND                                    |                             |                             | 
0990 2554-0202200             5.000  EACH |     400.00000        2000.00|     400.00000        2000.00|     350.00000        1750.00 
  FITTINGS BY COUNT, DUCTILE IRON, 22.50  |                             |                             | 
  BEND                                    |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
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==================================================================================================================================== 
                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2554-0202200             8.000  EACH |     600.00000        4800.00|     500.00000        4000.00|     400.00000        3200.00 
  FITTINGS BY COUNT, DUCTILE IRON, 45 BEN |                             |                             | 
1010 2554-0202200            13.000  EACH |     450.00000        5850.00|     500.00000        6500.00|     250.00000        3250.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 

  MISCELLANEOUS                           |                             |                             | 
1020 2554-0202200            11.000  EACH |     750.00000        8250.00|     600.00000        6600.00|     650.00000        7150.00 
  FITTINGS BY COUNT, DUCTILE IRON, TEE    |                             |                             | 
1030 2554-0204107            18.000  EACH |    1500.00000       27000.00|    1250.00000       22500.00|    1100.00000       19800.00 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
1040 2554-0204110             2.000  EACH |    1700.00000        3400.00|    1350.00000        2700.00|    1500.00000        3000.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
1050 2554-0207004             3.000  EACH |    1100.00000        3300.00|     905.00000        2715.00|     850.00000        2550.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
1060 2554-0207006             2.000  EACH |    1150.00000        2300.00|     950.00000        1900.00|     950.00000        1900.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
1070 2554-0207008             8.000  EACH |    1500.00000       12000.00|    1350.00000       10800.00|    1500.00000       12000.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1080 2554-0207012             6.000  EACH |    2300.00000       13800.00|    2100.00000       12600.00|    2300.00000       13800.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 

1090 2554-0210201            11.000  EACH |    4800.00000       52800.00|    4700.00000       51700.00|    4600.00000       50600.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1100 2554-0212020             7.000  EACH |     139.00000         973.00|     350.00000        2450.00|     200.00000        1400.00 
  VALVE BOX EXTENSION                     |                             |                             | 
1110 2595-0000010                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|   13000.00000       13000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
1120 2599-9999005             1.000  EACH |   17500.00000       17500.00|   12000.00000       12000.00|   12000.00000       12000.00 
  ('EACH' ITEM) SS FLOW CONTROL SLUICE    |                             |                             | 
  GATE, 24 IN.                            |                             |                             | 
1130 2599-9999005             1.000  EACH |   19750.00000       19750.00|   18000.00000       18000.00|   20000.00000       20000.00 
  ('EACH' ITEM) SS FLOW CONTROL SLUICE    |                             |                             | 
  GATE, 36 IN.                            |                             |                             | 
1140 2599-9999009           403.300  LF   |      30.50000       12300.65|      32.20000       12986.26|      30.50000       12300.65 
  ('LINEAR FEET' ITEM) VINYL PRIVACY      |                             |                             | 

  FENCE, 48 IN. HIGH                      |                             |                             | 
1150 2599-9999009           935.000  LF   |      38.00000       35530.00|      37.98000       35511.30|      38.00000       35530.00 
  ('LINEAR FEET' ITEM) VINYL PRIVACY      |                             |                             | 
  FENCE, 72 IN. HIGH                      |                             |                             | 
1160 2599-9999010                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00|    7000.00000        7000.00 
  ('LUMP SUM' ITEM) WATERMAIN             |                             |                             | 
  APPURTENANCES REMOVAL                   |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
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                                          |(   1  ) RA260               |(   2  ) ST780               |(   3  ) ME380 
                                          |RATHJE CONSTRUCTION CO.      |STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2599-9999018           175.700  SY   |      48.00000        8433.60|      50.00000        8785.00|      30.00000        5271.00 
  ('SQUARE YARDS' ITEM) FILL PCC, 4 IN.   |                             |                             | 
1180 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00|     700.00000        3150.00 
  MULCHING                                |                             |                             | 

1190 2601-2636018             0.300  ACRE |    2100.00000         630.00|    2100.00000         630.00|    2100.00000         630.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
1200 2601-2636043             2.750  ACRE |    1200.00000        3300.00|    1200.00000        3300.00|     900.00000        2475.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1210 2601-2636044             2.600  ACRE |    1300.00000        3380.00|    1300.00000        3380.00|    1900.00000        4940.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1220 2601-2640330            70.000  SQ   |      20.00000        1400.00|      20.00000        1400.00|      12.50000         875.00 
  SPECIAL DITCH CONTROL, PLASTIC NETTING  |                             |                             | 
1230 2601-2643300             9.000  EACH |     350.00000        3150.00|     350.00000        3150.00|     350.00000        3150.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
1240 2602-0000020          5662.500  LF   |       2.00000       11325.00|       1.65000        9343.13|       1.85000       10475.63 
  SILT FENCE                              |                             |                             | 
1250 2602-0000030           198.000  LF   |       3.00000         594.00|       3.00000         594.00|       4.00000         792.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1260 2602-0000071          5860.500  LF   |       0.25000        1465.13|       0.25000        1465.13|       0.40000        2344.20 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1270 2602-0000101           586.000  LF   |       1.00000         586.00|       1.00000         586.00|       0.50000         293.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1280 2602-0010010             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1290 2610-0000214            43.000  CY   |      75.00000        3225.00|      75.00000        3225.00|      55.00000        2365.00 
  MULCH, WOOD CHIPS                       |                             |                             | 
1300 2610-0000400             4.000  MGAL |    1500.00000        6000.00|    1500.00000        6000.00|      65.00000         260.00 
  WATERING FOR PLANTS                     |                             |                             | 
1310 2611-0000100           248.000  EACH |     250.00000       62000.00|     250.00000       62000.00|      35.00000        8680.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 

     SECTION TOTALS                       |           $     3,148,211.54|           $     3,212,470.15|           $     3,229,399.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,148,211.54|           $     3,212,470.15|           $     3,229,399.32 
==================================================================================================================================== 
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                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.400  ACRE |   15000.00000        6000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           633.000  UNIT |      12.70000        8039.10|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          6808.460  CY   |      10.25000       69786.72|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090           833.360  CY   |      12.95000       10792.01|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2713090          1698.130  CY   |       7.85000       13330.32|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2105-8425015          5630.950  CY   |      11.80000       66445.21|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2109-8225100            40.600  STA  |     566.50000       22999.90|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2115-0100000          4976.620  CY   |      32.25000      160496.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2122-5500060           101.000  SY   |      82.00000        8282.00|                             | 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0100 2125-2225050             8.800  STA  |     722.75000        6360.20|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0110 2210-0475290            65.000  TON  |      28.75000        1868.75|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0120 2212-0475095             0.190  MILE |   20000.00000        3800.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2212-5070310           136.000  SY   |      98.85000       13443.60|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0140 2212-5070330             8.000  EACH |     205.00000        1640.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0150 2213-6745500             1.190  STA  |     638.65000         759.99|                             | 
  REMOVAL OF CURB                         |                             |                             | 

0160 2213-7100400             8.000  EACH |     275.00000        2200.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0170 2214-5145150          3773.270  SY   |       6.35000       23960.26|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0180 2301-1033080          4146.000  SY   |      45.40000      188228.40|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
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0190 2301-1033090          8168.860  SY   |      44.70000      365148.04|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0200 2301-6911722                    LUMP |    2050.00000        2050.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0210 2302-1200100          2102.150  SY   |      47.70000      100272.56|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 10 IN.                        |                             |                             | 
0220 2303-0001000            30.000  TON  |     165.00000        4950.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0230 2303-0031750           158.140  TON  |      83.00000       13125.62|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0240 2303-0032500            81.560  TON  |      72.00000        5872.32|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0250 2303-0033500          1000.000  TON  |      78.00000       78000.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0260 2303-0246422            68.980  TON  |     690.00000       47596.20|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0270 2303-6911000                    LUMP |    4380.00000        4380.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2303-9093010           174.380  SY   |      88.00000       15345.44|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0290 2315-8275025           200.000  TON  |      21.45000        4290.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0300 2401-6745910            32.000  EACH |      85.00000        2720.00|                             | 

  REMOVAL OF SIGN                         |                             |                             | 
0310 2416-0100012             2.000  EACH |    1014.00000        2028.00|                             | 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0320 2416-0100015             5.000  EACH |    1056.00000        5280.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0330 2416-0100018             2.000  EACH |    1111.00000        2222.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
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0340 2416-0100024             1.000  EACH |    1285.00000        1285.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0350 2416-0100036             5.000  EACH |    2153.00000       10765.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0360 2416-1160036            69.000  LF   |      67.40000        4650.60|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2430-0000100           977.820  SF   |      30.05000       29383.49|                             | 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0380 2435-0130148             3.000  EACH |    4346.00000       13038.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0390 2435-0140148             6.000  EACH |    2515.00000       15090.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0400 2435-0140160             3.000  EACH |    3990.00000       11970.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0410 2435-0140172             2.000  EACH |    4495.00000        8990.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0420 2435-0140210             1.000  EACH |    4615.00000        4615.00|                             | 
  MANHOLE, STORM SEWER, SW-402 MODIFIED   |                             |                             | 

0430 2435-0250800             9.000  EACH |    2680.00000       24120.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0440 2435-0250900            23.000  EACH |    2986.00000       68678.00|                             | 
  INTAKE, SW-509                          |                             |                             | 
0450 2435-0251000             9.000  EACH |    4126.00000       37134.00|                             | 
  INTAKE, SW-510                          |                             |                             | 
0460 2435-0251100             1.000  EACH |    3123.00000        3123.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0470 2435-0251236             1.000  EACH |    2172.00000        2172.00|                             | 
  INTAKE, SW-512, 36 IN.                  |                             |                             | 
0480 2435-0400000             1.000  EACH |    3963.00000        3963.00|                             | 
  DROP CONNECTION, SW-307                 |                             |                             | 
0490 2435-0600110             5.000  EACH |    1010.00000        5050.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 

0500 2435-0700010             2.000  EACH |    1669.00000        3338.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0510 2502-8213204          7306.830  LF   |      10.00000       73068.30|                             | 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0520 2502-8220193            79.000  EACH |     217.50000       17182.50|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
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0530 2503-0114212           192.860  LF   |      55.65000       10732.66|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 

0540 2503-0114215          1693.350  LF   |      56.45000       95589.61|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0550 2503-0114218          1492.850  LF   |      61.70000       92108.85|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0560 2503-0114224           345.830  LF   |      70.40000       24346.43|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0570 2503-0114236          1036.250  LF   |      99.75000      103365.94|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 36 IN.                     |                             |                             | 
0580 2503-0144436           100.000  LF   |     892.50000       89250.00|                             | 
  STORM SEWER GRAVITY MAIN WITH CASING    |                             |                             | 
  PIPE, TRENCHLESS, REINFORCED CONCRETE   |                             |                             | 
  PIPE (RCP), 3000D (CLASS IV), 36 IN.    |                             |                             | 
0590 2503-0200036          1710.500  LF   |      18.00000       30789.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0600 2504-0114008           694.860  LF   |      78.85000       54789.71|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0610 2504-0200404           100.900  LF   |      55.85000        5635.27|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 

0620 2504-0240036           312.000  LF   |      25.90000        8080.80|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0630 2507-6800042           157.000  TON  |      34.10000        5353.70|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0640 2507-8029000            45.000  TON  |      30.65000        1379.25|                             | 
  EROSION STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  14 

 
     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2510-6745850          5489.840  SY   |       8.40000       46114.66|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0660 2510-6750600             9.000  EACH |     825.00000        7425.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 

0670 2511-6745900          1619.830  SY   |       5.70000        9233.03|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0680 2511-7526004          1057.150  SY   |      30.00000       31714.50|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0690 2511-7526006          2117.930  SY   |      31.50000       66714.80|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0700 2511-7528101           343.000  SF   |      30.00000       10290.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0710 2512-1725256           822.620  LF   |      15.45000       12709.48|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0720 2515-2475006           583.850  SY   |      34.00000       19850.90|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0730 2515-2475008           166.080  SY   |      36.00000        5978.88|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0740 2515-6745600          4444.450  SY   |       6.20000       27555.59|                             | 

  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0750 2518-6910000             2.000  EACH |     225.00000         450.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0760 2519-3300700            50.000  LF   |      15.00000         750.00|                             | 
  FENCE, TEMPORARY                        |                             |                             | 
0770 2519-4200190          1620.000  LF   |       3.70000        5994.00|                             | 
  REMOVAL OF FENCE, MISCELLANEOUS         |                             |                             | 
0780 2523-0000100            17.000  EACH |    3690.00000       62730.00|                             | 
  LIGHTING POLES                          |                             |                             | 
0790 2523-0000200          2993.000  LF   |      15.00000       44895.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0800 2523-0000310            16.000  EACH |     850.00000       13600.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0810 2523-0000400             1.000  EACH |    7200.00000        7200.00|                             | 

  CONTROL CABINET                         |                             |                             | 
0820 2524-6765010             1.000  EACH |    3125.00000        3125.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0830 2524-9276010           658.000  LF   |       9.75000        6415.50|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0840 2524-9276021            47.000  EACH |      40.00000        1880.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
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0850 2524-9325001           389.200  SF   |      24.50000        9535.40|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0860 2527-9263109           151.400  STA  |     115.00000       17411.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0870 2527-9263137            30.000  EACH |     100.00000        3000.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0880 2527-9263180             2.000  STA  |     200.00000         400.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0890 2528-8445110                    LUMP |   14100.00000       14100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2528-8445113           100.000  EACH |     345.00000       34500.00|                             | 
  FLAGGERS                                |                             |                             | 
0910 2533-4980005                    LUMP |  116253.00000      116253.00|                             | 
  MOBILIZATION                            |                             |                             | 
0920 2554-0112008           649.400  LF   |      76.35000       49581.69|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 

0930 2554-0114004           102.300  LF   |      44.00000        4501.20|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0940 2554-0114006           565.700  LF   |      51.45000       29105.27|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0950 2554-0114008           500.800  LF   |      55.25000       27669.20|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0960 2554-0114012          1429.300  LF   |      62.05000       88688.07|                             | 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0970 2554-0124008           746.500  LF   |      83.55000       62370.08|                             | 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 

  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0980 2554-0202200             2.000  EACH |     990.00000        1980.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 11.25  |                             |                             | 
  BEND                                    |                             |                             | 
0990 2554-0202200             5.000  EACH |     454.00000        2270.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 22.50  |                             |                             | 
  BEND                                    |                             |                             | 
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1000 2554-0202200             8.000  EACH |     687.00000        5496.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 45 BEN |                             |                             | 
1010 2554-0202200            13.000  EACH |     680.00000        8840.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 

  MISCELLANEOUS                           |                             |                             | 
1020 2554-0202200            11.000  EACH |    1254.00000       13794.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, TEE    |                             |                             | 
1030 2554-0204107            18.000  EACH |    2280.00000       41040.00|                             | 
  WATER SERVICE STUB, COPPER, 3/4 IN.     |                             |                             | 
1040 2554-0204110             2.000  EACH |    1852.00000        3704.00|                             | 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
1050 2554-0207004             3.000  EACH |    1433.00000        4299.00|                             | 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
1060 2554-0207006             2.000  EACH |    1608.00000        3216.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
1070 2554-0207008             8.000  EACH |    2223.00000       17784.00|                             | 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
1080 2554-0207012             6.000  EACH |    3169.00000       19014.00|                             | 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 

1090 2554-0210201            11.000  EACH |    5157.00000       56727.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
1100 2554-0212020             7.000  EACH |     322.00000        2254.00|                             | 
  VALVE BOX EXTENSION                     |                             |                             | 
1110 2595-0000010                    LUMP |   13000.00000       13000.00|                             | 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
1120 2599-9999005             1.000  EACH |   12680.00000       12680.00|                             | 
  ('EACH' ITEM) SS FLOW CONTROL SLUICE    |                             |                             | 
  GATE, 24 IN.                            |                             |                             | 
1130 2599-9999005             1.000  EACH |   13680.00000       13680.00|                             | 
  ('EACH' ITEM) SS FLOW CONTROL SLUICE    |                             |                             | 
  GATE, 36 IN.                            |                             |                             | 
1140 2599-9999009           403.300  LF   |      32.25000       13006.43|                             | 
  ('LINEAR FEET' ITEM) VINYL PRIVACY      |                             |                             | 

  FENCE, 48 IN. HIGH                      |                             |                             | 
1150 2599-9999009           935.000  LF   |      43.60000       40766.00|                             | 
  ('LINEAR FEET' ITEM) VINYL PRIVACY      |                             |                             | 
  FENCE, 72 IN. HIGH                      |                             |                             | 
1160 2599-9999010                    LUMP |   10360.00000       10360.00|                             | 
  ('LUMP SUM' ITEM) WATERMAIN             |                             |                             | 
  APPURTENANCES REMOVAL                   |                             |                             | 
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     Bid Order:  102                             Contract ID:  52-7662-608                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 2599-9999018           175.700  SY   |      36.00000        6325.20|                             | 
  ('SQUARE YARDS' ITEM) FILL PCC, 4 IN.   |                             |                             | 
1180 2601-2634100             4.500  ACRE |     700.00000        3150.00|                             | 
  MULCHING                                |                             |                             | 

1190 2601-2636018             0.300  ACRE |    7000.00000        2100.00|                             | 
  WETLAND GRASS SEEDING                   |                             |                             | 
1200 2601-2636043             2.750  ACRE |     800.00000        2200.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1210 2601-2636044             2.600  ACRE |    1000.00000        2600.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1220 2601-2640330            70.000  SQ   |      35.00000        2450.00|                             | 
  SPECIAL DITCH CONTROL, PLASTIC NETTING  |                             |                             | 
1230 2601-2643300             9.000  EACH |     350.00000        3150.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
1240 2602-0000020          5662.500  LF   |       1.80000       10192.50|                             | 
  SILT FENCE                              |                             |                             | 
1250 2602-0000030           198.000  LF   |       2.00000         396.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1260 2602-0000071          5860.500  LF   |       1.00000        5860.50|                             | 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1270 2602-0000101           586.000  LF   |       1.00000         586.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1280 2602-0010010             5.000  EACH |     500.00000        2500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1290 2610-0000214            43.000  CY   |      93.00000        3999.00|                             | 
  MULCH, WOOD CHIPS                       |                             |                             | 
1300 2610-0000400             4.000  MGAL |    1000.00000        4000.00|                             | 
  WATERING FOR PLANTS                     |                             |                             | 
1310 2611-0000100           248.000  EACH |     145.00000       35960.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 

     SECTION TOTALS                       |           $     3,331,870.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,331,870.63|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  62-C062-085                 Primary County:  MAHASKA 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR VALLEY CORP., LLC. 
Contract Period:   45 WORK DAYS      Late Start Date:  05/04/15 
 
 
        Project:  FM-C062(85)--55-62 
      Work Type:  PCC PAVEMENT - NEW 
         County:  MAHASKA            Prj Awd Amt: $647,099.18 
          Route:  T33 & T38 
       Location:  FROM PEORIA NORTH CITY LIMITS 0.54 MILES TO 
                  NEAR 125TH ST. INTERSECTION.  FROM G5T NORTH 
                  930 FEET 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $    647,099.18     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    665,156.34     102.79  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,034,106.36     159.80  % 
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     Bid Order:  103                             Contract ID:  62-C062-085                   Primary County:  MAHASKA 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) CU100 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          3609.000  CY   |       4.65000       16781.85|       6.55000       23638.95|      18.00000       64962.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           998.000  CY   |       7.70000        7684.60|       7.75000        7734.50|      12.00000       11976.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100200          1742.000  CY   |      13.72000       23900.24|      18.00000       31356.00|      14.00000       24388.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0040 2123-7450020            80.810  STA  |     127.23000       10281.46|      85.00000        6868.85|    1050.00000       84850.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2214-5145150           806.700  SY   |       7.45000        6009.92|       7.50000        6050.25|      18.00000       14520.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2301-1034080         10195.900  SY   |      39.40000      401718.46|      39.00000      397640.10|      37.75000      384895.23 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |     600.00000         600.00|     550.00000         550.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0080 2312-8260051           131.400  TON  |      29.09000        3822.43|      26.00000        3416.40|      44.20000        5807.88 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2510-6750501         10133.700  SY   |       5.70000       57762.09|       7.55000       76509.44|      19.00000      192540.30 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0100 2515-2475008           242.300  SY   |      40.00000        9692.00|      34.50000        8359.35|      55.50000       13447.65 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0110 2515-6745600           242.300  SY   |       5.70000        1381.11|      10.00000        2423.00|      10.00000        2423.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0120 2518-6910000            10.000  EACH |      50.00000         500.00|      50.00000         500.00|      50.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2526-8285000                    LUMP |    8000.00000        8000.00|    9700.00000        9700.00|    7200.00000        7200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2527-9263109           150.360  STA  |      25.00000        3759.00|      25.00000        3759.00|      25.00000        3759.00 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    9420.00000        9420.00|    4800.00000        4800.00|    8925.00000        8925.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   53300.00000       53300.00|   40000.00000       40000.00|  153000.00000      153000.00 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    1230.00000        1230.00|    3000.00000        3000.00|   13500.00000       13500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
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     Bid Order:  103                             Contract ID:  62-C062-085                   Primary County:  MAHASKA 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) CU100 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2599-9999020           546.000  TON  |      19.37000       10576.02|      27.00000       14742.00|      32.20000       17581.20 
  ('TONS' ITEM) MACADAM STONE BASE        |                             |                             | 
0190 2599-9999020           500.000  TON  |      15.00000        7500.00|      22.00000       11000.00|      30.30000       15150.00 
  ('TONS' ITEM) MODIFIED SUBBASE          |                             |                             | 

0200 2601-2634100             4.700  ACRE |     700.00000        3290.00|     700.00000        3290.00|     700.00000        3290.00 
  MULCHING                                |                             |                             | 
0210 2601-2636043             4.700  ACRE |     700.00000        3290.00|     695.00000        3266.50|     700.00000        3290.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020          2400.000  LF   |       1.50000        3600.00|       1.48000        3552.00|       1.50000        3600.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       647,099.18|           $       665,156.34|           $     1,034,106.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       647,099.18|           $       665,156.34|           $     1,034,106.36 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  23-1040-607                 Primary County:  CLINTON 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    DETERMANN ASPHALT PAVING, L.L.C. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  STP-E-1040(607)--8V-23 
      Work Type:  HMA SIDEWALK/TRAIL 
         County:  CLINTON            Prj Awd Amt: $312,342.00 
          Route:  WASHINGTON BLVD. 
       Location:  IN THE CITY OF CAMANCHE, WASHINGTON 
                  BOULEVARD/MRT: FROM  2ND AVE TO 14TH AVE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      DETERMANN ASPHALT, L.L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE559          DETERMANN ASPHALT, L.L.C.                                                  $    312,342.00     100.00  % 
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     Bid Order:  153                             Contract ID:  23-1040-607                   Primary County:  CLINTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(      )                     |(      ) 
                                          |DETERMANN ASPHALT PAVING, L. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1028.000  UNIT |       8.00000        8224.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           220.000  CY   |      24.00000        5280.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070            85.000  CY   |      24.00000        2040.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015           655.000  CY   |      24.00000       15720.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2111-8174100           174.300  SY   |       9.50000        1655.85|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0060 2123-7450020            45.700  STA  |     105.00000        4798.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-6745500             0.300  STA  |    1050.00000         315.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0080 2213-7100400             1.000  EACH |     262.50000         262.50|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2303-0000100            27.700  TON  |      98.75000        2735.38|                             | 

  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0100 2401-6745915             2.000  EACH |     765.00000        1530.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0110 2435-0600010             7.000  EACH |     525.00000        3675.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0120 2510-6745850           361.500  SY   |       8.50000        3072.75|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0130 2511-0301600          2386.300  SY   |      35.50000       84713.65|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0140 2511-0302600            66.900  SY   |      65.00000        4348.50|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0150 2511-0310100            22.800  STA  |     446.25000       10174.50|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0160 2511-6745900            15.900  SY   |      15.75000         250.43|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0170 2511-7526006           132.700  SY   |      63.00000        8360.10|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  153                             Contract ID:  23-1040-607                   Primary County:  CLINTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(      )                     |(      ) 
                                          |DETERMANN ASPHALT PAVING, L. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2511-7528101           110.000  SF   |      31.50000        3465.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0190 2512-1725206            30.000  LF   |      36.75000        1102.50|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 

0200 2515-2475006           289.800  SY   |      65.00000       18837.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0210 2519-4200140           594.000  LF   |       1.05000         623.70|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0220 2524-6765010             5.000  EACH |     183.75000         918.75|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0230 2524-9276010            90.000  LF   |      12.60000        1134.00|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0240 2524-9325001            17.000  SF   |      22.05000         374.85|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0250 2527-9263117             2.100  STA  |    1438.50000        3020.85|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0260 2527-9263143             1.000  EACH |     267.75000         267.75|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0270 2528-8445110                    LUMP |    9288.19000        9288.19|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0280 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0290 2533-4980005                    LUMP |   12500.00000       12500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999005             7.000  EACH |    1400.00000        9800.00|                             | 
  ('EACH' ITEM) BENCH                     |                             |                             | 
0310 2599-9999005            10.000  EACH |     250.00000        2500.00|                             | 
  ('EACH' ITEM) DROP-IN INLET PROTECTION  |                             |                             | 
  DEVICE                                  |                             |                             | 
0320 2599-9999005             3.000  EACH |    1250.00000        3750.00|                             | 
  ('EACH' ITEM) FRENCH DRAIN              |                             |                             | 
0330 2599-9999005            10.000  EACH |      12.00000         120.00|                             | 
  ('EACH' ITEM) REMOVAL OF DROP-IN INLET  |                             |                             | 

  PROTECTION                              |                             |                             | 
0340 2599-9999009            86.000  LF   |     150.00000       12900.00|                             | 
  ('LINEAR FEET' ITEM) LIMESTONE EDGERS   |                             |                             | 
  AND WALLS                               |                             |                             | 
0350 2599-9999010                    LUMP |   27500.00000       27500.00|                             | 
  ('LUMP SUM' ITEM) CITY WELCOME SIGN     |                             |                             | 
0360 2599-9999014           596.000  SF   |      17.25000       10281.00|                             | 
  ('SQUARE FEET' ITEM) PAVERS AT SEATING  |                             |                             | 
  AREAS                                   |                             |                             | 
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     Bid Order:  153                             Contract ID:  23-1040-607                   Primary County:  CLINTON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(      )                     |(      ) 
                                          |DETERMANN ASPHALT PAVING, L. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2636044             1.600  ACRE |    3000.00000        4800.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0380 2601-2638352           697.300  SQ   |      12.50000        8716.25|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0390 2602-0000312           165.000  LF   |       3.25000         536.25|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0400 2602-0000350           165.000  LF   |       1.15000         189.75|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0410 2610-0000110             4.000  EACH |     140.00000         560.00|                             | 
  SHRUBS                                  |                             |                             | 
0420 2610-0000120            53.000  EACH |     350.00000       18550.00|                             | 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       312,342.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       312,342.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  31-0006-503                 Primary County:  DUBUQUE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MB-000-6(503)0--77-31 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  DUBUQUE            Prj Awd Amt: $229,734.85 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS LOCATIONS IN DISTRICT 6 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    229,734.85     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  2 

 
     Bid Order:  154                             Contract ID:  31-0006-503                   Primary County:  DUBUQUE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            26.700  TON  |      26.00000         694.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.200  MILE |    1000.00000         200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            24.600  TON  |     650.00000       15990.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150          4085.900  SY   |      14.67000       59940.15|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0053503           492.500  TON  |     137.76000       67846.80|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0060 2303-0246422            29.500  TON  |     595.00000       17552.50|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2527-9263109            30.660  STA  |     120.00000        3679.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |   14000.00000       14000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   49832.00000       49832.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       229,734.85|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,734.85|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  50-C050-105                 Primary County:  JASPER 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  FM-C050(105)--55-50 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  JASPER             Prj Awd Amt: $2,421,595.58 
          Route:  T22 & IMAGE AVE 
       Location:  FROM S 44TH AVE E SOUTH 5.5 MILES TO F62 AND 
                  FROM WCL OF KELLOGG WEST 0.7 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  2,421,595.58     100.00  % 
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     Bid Order:  155                             Contract ID:  50-C050-105                   Primary County:  JASPER 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3000.000  TON  |      24.50000       73500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             6.400  MILE |     500.00000        3200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1412.400  SY   |      42.00000       59320.80|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            14.000  EACH |     100.00000        1400.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150         73321.000  SY   |       2.10000      153974.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0021750         20800.700  TON  |      37.00000      769625.90|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0070 2303-0246422          1456.000  TON  |     589.00000      857584.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    6000.00000        6000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0090 2303-7000610         10500.000  EACH |       1.00000       10500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620         10500.000  EACH |       1.00000       10500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2307-0025003          1293.000  TON  |      31.06000       40160.58|                             | 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 
0120 2307-0600456         30537.000  GAL  |       3.03000       92527.11|                             | 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0130 2312-8400200          6080.000  CY   |      10.00000       60800.00|                             | 

  PREPARING AND HAULING GRANULAR          |                             |                             | 
  SURFACING MATERIAL FURNISHED BY THE     |                             |                             | 
  CONTRACTING AUTHORITY                   |                             |                             | 
0140 2316-0000120         15000.000  EACH |       1.00000       15000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
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     Bid Order:  155                             Contract ID:  50-C050-105                   Primary County:  JASPER 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2520-3350010             1.000  EACH |    5000.00000        5000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0160 2527-9263117           842.150  STA  |      31.50000       26527.73|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 

0170 2527-9263143             2.000  EACH |     220.00000         440.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0180 2527-9270111           841.930  STA  |      23.50000       19785.36|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0190 2528-8445110                    LUMP |   15500.00000       15500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            90.000  EACH |     345.00000       31050.00|                             | 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115            30.000  EACH |     515.00000       15450.00|                             | 
  PILOT CARS                              |                             |                             | 
0220 2533-4980005                    LUMP |   68750.00000       68750.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2555-0000010                    LUMP |   85000.00000       85000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     2,421,595.58|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,421,595.58|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  10-C010-084                 Primary County:  BUCHANAN 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA EROSION CONTROL, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  FM-TSF-C010(84)--5B-10 
      Work Type:  MILLED RUMBLE STRIPS 
         County:  BUCHANAN           Prj Awd Amt: $117,456.46 
          Route:  W35 
       Location:  W35: FROM D-22 TO W-40 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    117,456.46     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    128,478.90     109.38  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    150,290.35     127.95  % 
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     Bid Order:  202                             Contract ID:  10-C010-084                   Primary County:  BUCHANAN 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) HA760               |(   3  ) CU100 
                                          |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP.         |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090           208.400  CY   |      44.73000        9321.73|      28.00000        5835.20|      38.50000        8023.40 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2122-5190006          1250.200  SY   |      48.08000       60109.62|      56.00000       70011.20|      52.60000       65760.52 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0030 2518-6910000             6.000  EACH |      55.00000         330.00|     140.00000         840.00|      50.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0040 2527-9263109          1266.090  STA  |      10.00000       12660.90|      10.00000       12660.90|      10.25000       12977.42 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|   32000.00000       32000.00 
  MOBILIZATION                            |                             |                             | 

0090 2548-0000200            22.500  STA  |      20.75000         466.88|      21.00000         472.50|      21.25000         478.13 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0100 2548-0000320           367.100  STA  |      20.75000        7617.33|      21.00000        7709.10|      21.25000        7800.88 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       117,456.46|           $       128,478.90|           $       150,290.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,456.46|           $       128,478.90|           $       150,290.35 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  35-0032-705                 Primary County:  FRANKLIN 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MP-003-2(705)173--76-35 
      Work Type:  SLURRY SEAL 
         County:  FRANKLIN           Prj Awd Amt: $59,151.72 
          Route:  IOWA 3 
       Location:  FROM I-35, EAST TO HAMPTON. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     59,151.72     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     90,584.00     153.13  % 
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     Bid Order:  203                             Contract ID:  35-0032-705                   Primary County:  FRANKLIN 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) MI295               |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000             6.800  MILE |    4175.00000       28390.00|    7400.00000       50320.00| 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-4000000          2292.000  GAL  |       3.91000        8961.72|       4.50000       10314.00| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |     450.00000         450.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    2400.00000        2400.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        59,151.72|           $        90,584.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        59,151.72|           $        90,584.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  39-C039-081                 Primary County:  GUTHRIE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  FM-C039(81)--55-39 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  GUTHRIE            Prj Awd Amt: $235,649.75 
          Route:  VARIOUS 
       Location:  VARIOUS: VARIOUS LOCATIONS THROUGHOUT COUNTY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    235,649.75     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    241,910.00     102.65  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    302,565.00     128.39  % 
   4   SC490          SCODELLER CONSTRUCTION, INC.                                               $    464,950.00     197.30  % 
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     Bid Order:  204                             Contract ID:  39-C039-081                   Primary County:  GUTHRIE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) MI295               |(   3  ) FA041 
                                          |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, IN |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    4800.00000        4800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           105.000  EACH |     345.00000       36225.00|     345.00000       36225.00|     345.00000       36225.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     515.00000       18025.00|     515.00000       18025.00|     515.00000       18025.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            33.000  MILE |    1575.75000       51999.75|    1720.00000       56760.00|    3155.00000      104115.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001        126900.000  LB   |       1.00000      126900.00|       1.00000      126900.00|       1.00000      126900.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       235,649.75|           $       241,910.00|           $       302,565.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       235,649.75|           $       241,910.00|           $       302,565.00 
==================================================================================================================================== 
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     Bid Order:  204                             Contract ID:  39-C039-081                   Primary County:  GUTHRIE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC490               |(      )                     |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   21000.00000       21000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           105.000  EACH |     345.00000       36225.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            35.000  EACH |     515.00000       18025.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            33.000  MILE |    6600.00000      217800.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001        126900.000  LB   |       1.00000      126900.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       464,950.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       464,950.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  07-2182-711                 Primary County:  BLACK HAWK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WINDING ROAD CONSTRUCTION 
Contract Period:   20 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-218-2(711)187--76-07 
      Work Type:  PCC PATCHING 
         County:  BLACK HAWK         Prj Awd Amt: $796,989.00 
          Route:  U.S. 218 
       Location:  AT THE US 218/IA 57/IA 58 INTERCHANGE IN THE 
                  CITY OF         CEDAR FALLS. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI207          WINDING ROAD CONSTRUCTION                                                  $    796,989.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    803,369.97     100.80  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    830,906.15     104.25  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    879,439.45     110.34  % 
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     Bid Order:  205                             Contract ID:  07-2182-711                   Primary County:  BLACK HAWK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI207               |(   2  ) IO200               |(   3  ) CE040 
                                          |WINDING ROAD CONSTRUCTION    |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2518-6910000            21.000  EACH |      75.00000        1575.00|      75.00000        1575.00|     200.00000        4200.00 
  SAFETY CLOSURE                          |                             |                             | 

0020 2527-9263112           142.970  STA  |     100.00000       14297.00|      82.50000       11795.03|      75.00000       10722.75 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0030 2528-8445110                    LUMP |   40000.00000       40000.00|   10000.00000       10000.00|   18900.00000       18900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-9290004            20.000  CDAY |     300.00000        6000.00|     275.00000        5500.00|     175.00000        3500.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0050 2529-5070110            29.400  SY   |     250.00000        7350.00|     150.00000        4410.00|     141.00000        4145.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120             3.000  EACH |     750.00000        2250.00|     300.00000         900.00|     200.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2530-5070240         28906.000  LF   |      17.50000      505855.00|      20.33000      587658.98|      21.00000      607026.00 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0080 2530-5070250          2891.000  SF   |      35.00000      101185.00|      35.56000      102803.96|      35.00000      101185.00 

  OVERDEPTH PATCHES                       |                             |                             | 
0090 2533-4980005                    LUMP |   75000.00000       75000.00|   28000.00000       28000.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0100 2542-1006001             2.900  MILE |   12500.00000       36250.00|   15000.00000       43500.00|   21000.00000       60900.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0110 2542-1007000          7227.000  LB   |       1.00000        7227.00|       1.00000        7227.00|       1.00000        7227.00 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       796,989.00|           $       803,369.97|           $       830,906.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       796,989.00|           $       803,369.97|           $       830,906.15 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  205                             Contract ID:  07-2182-711                   Primary County:  BLACK HAWK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2518-6910000            21.000  EACH |     180.00000        3780.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0020 2527-9263112           142.970  STA  |      85.00000       12152.45|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-9290004            20.000  CDAY |      65.00000        1300.00|                             | 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0050 2529-5070110            29.400  SY   |     225.00000        6615.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120             3.000  EACH |     750.00000        2250.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2530-5070240         28906.000  LF   |      22.50000      650385.00|                             | 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0080 2530-5070250          2891.000  SF   |      30.00000       86730.00|                             | 

  OVERDEPTH PATCHES                       |                             |                             | 
0090 2533-4980005                    LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2542-1006001             2.900  MILE |   10000.00000       29000.00|                             | 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0110 2542-1007000          7227.000  LB   |       1.00000        7227.00|                             | 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $       879,439.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       879,439.45|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  301  1 
 

     Bid  Order:  301                         Contract ID:  07-0582-706                 Primary County:  BLACK HAWK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/20/14 
 
 
        Project:  MP-058-2(706)4--76-07 
      Work Type:  LONGITUDINAL SUBDRAINS 
         County:  BLACK HAWK         Prj Awd Amt: $95,085.00 
          Route:  IOWA 58 
       Location:  FROM 0.5 MI. S. OF RANCHERO RD., NORTH 
                  THROUGH THE U.S. 20  INTERCHANGE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $     95,085.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     97,242.00     102.26  % 
   3   ED040          EDWARDS CONTRACTING LTD OF IOWA                                            $     99,384.00     104.52  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    110,766.95     116.49  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  301                             Contract ID:  07-0582-706                   Primary County:  BLACK HAWK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) PE320               |(   3  ) ED040 
                                          |MANATT'S, INC.               |PETERSON CONTRACTORS INC.    |EDWARDS CONTRACTING LTD OF IO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LONGITUDINAL SUBDRAIN ITEMS 
                                          |                             |                             | 
0010 2502-8212034         10980.000  LF   |       5.75000       63135.00|       5.40000       59292.00|       5.80000       63684.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196            50.000  EACH |     175.00000        8750.00|     250.00000       12500.00|     185.00000        9250.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    2750.00000        2750.00|    4500.00000        4500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        95,085.00|           $        97,242.00|           $        99,384.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        95,085.00|           $        97,242.00|           $        99,384.00 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  07-0582-706                   Primary County:  BLACK HAWK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LONGITUDINAL SUBDRAIN ITEMS 
                                          |                             |                             | 
0010 2502-8212034         10980.000  LF   |       6.55000       71919.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196            50.000  EACH |     185.45000        9272.50|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            40.000  EACH |     345.00000       13800.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    8125.45000        8125.45|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       110,766.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       110,766.95|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  29-C029-029                 Primary County:  DES MOINES 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STEGER CONSTRUCTION, INC. 
Contract Period:  105 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  FM-C029(29)--55-29 
      Work Type:  GRADING 
         County:  DES MOINES         Prj Awd Amt: $837,556.73 
          Route:  140TH ST 
       Location:  140TH STREET FROM BEAVERDALE ROAD TO 190TH 
                  AVENUE - GRADING 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST359          STEGER CONSTRUCTION, INC.                                                  $    837,556.73     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $    852,888.64     101.83  % 
   3   KE240          KEVIN KENT CONSTRUCTION                                                    $    897,054.29     107.10  % 
   4   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,026,143.93     122.51  % 
   5   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,030,193.14     122.99  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,100,957.23     131.44  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,188,726.59     141.92  % 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) CO085               |(   3  ) KE240 
                                          |STEGER CONSTRUCTION, INC.    |COLE CONSTRUCTION CO., INC.  |KENT, KEVIN CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    3000.00000        9000.00|    1850.00000        5550.00|    5000.00000       15000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070        103776.000  CY   |       2.29000      237647.04|       2.37000      245949.12|       2.55000      264628.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000            14.000  STA  |     170.00000        2380.00|     250.00000        3500.00|     125.00000        1750.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2105-8425015          4952.000  CY   |       4.00000       19808.00|       4.00000       19808.00|       3.25000       16094.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2213-7100400             6.000  EACH |     150.00000         900.00|     125.00000         750.00|     100.00000         600.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2312-8260051          6481.000  TON  |      18.52000      120028.12|      20.00000      129620.00|      20.50000      132860.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025           838.000  TON  |      18.52000       15519.76|      20.00000       16760.00|      20.50000       17179.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |   11000.00000       11000.00|    4000.00000        4000.00|   10000.00000       10000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000          1154.000  CY   |      12.00000       13848.00|      12.00000       13848.00|      12.00000       13848.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2720100          2267.000  CY   |       5.00000       11335.00|       7.00000       15869.00|       6.00000       13602.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100020            60.200  CY   |     600.00000       36120.00|     600.00000       36120.00|     375.00000       22575.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000          7128.000  LB   |       2.00000       14256.00|       2.00000       14256.00|       2.00000       14256.00 
  REINFORCING STEEL                       |                             |                             | 
0130 2415-2110404            40.000  LF   |     375.00000       15000.00|     375.00000       15000.00|     375.00000       15000.00 
  PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0140 2415-2200404             2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3000.00000        6000.00 

  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 4 FT. X 4 FT.              |                             |                             | 
0150 2416-0100024             4.000  EACH |     570.00000        2280.00|     700.00000        2800.00|     750.00000        3000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0100060             2.000  EACH |    1900.00000        3800.00|    2168.00000        4336.00|    2960.00000        5920.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0170 2416-1180024           278.000  LF   |      58.00000       16124.00|      38.16000       10608.48|      75.00000       20850.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) CO085               |(   3  ) KE240 
                                          |STEGER CONSTRUCTION, INC.    |COLE CONSTRUCTION CO., INC.  |KENT, KEVIN CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1180060           104.000  LF   |     167.00000       17368.00|     169.00000       17576.00|     265.00000       27560.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2417-0225018            16.000  EACH |     175.00000        2800.00|     175.00000        2800.00|     110.00000        1760.00 

  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0200 2417-0225024             4.000  EACH |     240.00000         960.00|     200.00000         800.00|     160.00000         640.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1040018           726.000  LF   |      20.50000       14883.00|      17.75000       12886.50|      20.00000       14520.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0220 2417-1060024           200.000  LF   |      33.30000        6660.00|      27.59000        5518.00|      44.00000        8800.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2435-0140302             1.000  EACH |    5500.00000        5500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  MANHOLE, STORM SEWER, SW-403, WELL ONLY |                             |                             | 
0240 2506-4984000           100.000  CY   |     138.00000       13800.00|     110.00000       11000.00|     175.00000       17500.00 
  FLOWABLE MORTAR                         |                             |                             | 
0250 2507-3250005          3195.000  SY   |       2.00000        6390.00|       2.25000        7188.75|       2.00000        6390.00 
  ENGINEERING FABRIC                      |                             |                             | 

0260 2507-6800042          3154.400  TON  |      30.77000       97060.89|      29.50000       93054.80|      28.00000       88323.20 
  REVETMENT, CLASS D                      |                             |                             | 
0270 2507-8029000            50.400  TON  |      45.63000        2299.75|      28.00000        1411.20|      40.00000        2016.00 
  EROSION STONE                           |                             |                             | 
0280 2518-6910000            12.000  EACH |     100.00000        1200.00|     150.00000        1800.00|     150.00000        1800.00 
  SAFETY CLOSURE                          |                             |                             | 
0290 2519-2000010            80.000  LF   |      13.50000        1080.00|      13.50000        1080.00|      13.50000        1080.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0300 2519-3280000          1180.100  LF   |       3.70000        4366.37|       3.70000        4366.37|       3.70000        4366.37 
  FENCE, FIELD                            |                             |                             | 
0310 2519-3300400             9.000  EACH |     150.00000        1350.00|     150.00000        1350.00|     150.00000        1350.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0320 2519-3300700          1323.300  LF   |       1.93000        2553.97|       1.93000        2553.97|       1.93000        2553.97 
  FENCE, TEMPORARY                        |                             |                             | 

0330 2519-3750017             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0340 2519-4200140          1366.000  LF   |       1.00000        1366.00|       1.00000        1366.00|       1.00000        1366.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0350 2528-8445110                    LUMP |    4200.00000        4200.00|    4500.00000        4500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |   20750.00000       20750.00|   34500.00000       34500.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) CO085               |(   3  ) KE240 
                                          |STEGER CONSTRUCTION, INC.    |COLE CONSTRUCTION CO., INC.  |KENT, KEVIN CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2599-9999005             1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00|    4500.00000        4500.00 
  ('EACH' ITEM) Precast Conc Box Culvert, |                             |                             | 
  Weir, 4 X 1.67                          |                             |                             | 
0380 2599-9999020          2858.000  TON  |      20.51000       58617.58|      22.50000       64305.00|      26.00000       74308.00 

  ('TONS' ITEM) Macadam Stone Base,       |                             |                             | 
  Special Backfill                        |                             |                             | 
0390 2601-2634100            19.000  ACRE |     700.00000       13300.00|     700.00000       13300.00|     700.00000       13300.00 
  MULCHING                                |                             |                             | 
0400 2601-2640350           286.630  SQ   |      35.00000       10032.05|      11.50000        3296.25|      11.50000        3296.25 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0410 2601-2642100            19.000  ACRE |     190.00000        3610.00|     350.00000        6650.00|     350.00000        6650.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2602-0000020          3008.000  LF   |       1.65000        4963.20|       1.40000        4211.20|       1.40000        4211.20 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           600.000  LF   |       1.00000         600.00|       0.50000         300.00|       0.50000         300.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0440 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       837,556.73|           $       852,888.64|           $       897,054.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       837,556.73|           $       852,888.64|           $       897,054.29 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
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==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) RE300 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    4890.00000       14670.00|    4763.45000       14290.35|    5000.00000       15000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070        103776.000  CY   |       2.70000      280195.20|       3.86000      400575.36|       3.75000      389160.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000            14.000  STA  |     210.00000        2940.00|       8.04000         112.56|     150.00000        2100.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2105-8425015          4952.000  CY   |       5.90000       29216.80|       5.04000       24958.08|       3.75000       18570.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2213-7100400             6.000  EACH |     400.00000        2400.00|     701.76000        4210.56|     250.00000        1500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2312-8260051          6481.000  TON  |      25.35000      164293.35|      19.69000      127610.89|      20.25000      131240.25 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025           838.000  TON  |      24.60000       20614.80|      19.69000       16500.22|      20.25000       16969.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |    9625.00000        9625.00|   11620.23000       11620.23|   14000.00000       14000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000          1154.000  CY   |      12.00000       13848.00|      12.10000       13963.40|      13.00000       15002.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2720100          2267.000  CY   |       7.60000       17229.20|       6.52000       14780.84|      10.00000       22670.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100020            60.200  CY   |     600.00000       36120.00|     604.76000       36406.55|     625.00000       37625.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000          7128.000  LB   |       2.00000       14256.00|       2.02000       14398.56|       2.20000       15681.60 
  REINFORCING STEEL                       |                             |                             | 
0130 2415-2110404            40.000  LF   |     375.00000       15000.00|     377.98000       15119.20|     375.00000       15000.00 
  PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0140 2415-2200404             2.000  EACH |    3000.00000        6000.00|    3023.81000        6047.62|    3000.00000        6000.00 

  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 4 FT. X 4 FT.              |                             |                             | 
0150 2416-0100024             4.000  EACH |    1425.00000        5700.00|     875.87000        3503.48|     810.00000        3240.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0100060             2.000  EACH |    3550.00000        7100.00|    2933.03000        5866.06|    2800.00000        5600.00 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0170 2416-1180024           278.000  LF   |     131.00000       36418.00|      64.28000       17869.84|      59.00000       16402.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) RE300 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1180060           104.000  LF   |     145.00000       15080.00|     266.78000       27745.12|     210.00000       21840.00 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2417-0225018            16.000  EACH |     370.00000        5920.00|     179.98000        2879.68|     260.00000        4160.00 

  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0200 2417-0225024             4.000  EACH |     425.00000        1700.00|     232.12000         928.48|     320.00000        1280.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1040018           726.000  LF   |      30.00000       21780.00|      27.87000       20233.62|      32.00000       23232.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0220 2417-1060024           200.000  LF   |      38.00000        7600.00|      13.16000        2632.00|      35.00000        7000.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2435-0140302             1.000  EACH |    5500.00000        5500.00|    5543.65000        5543.65|    6000.00000        6000.00 
  MANHOLE, STORM SEWER, SW-403, WELL ONLY |                             |                             | 
0240 2506-4984000           100.000  CY   |     102.00000       10200.00|     106.94000       10694.00|     140.00000       14000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0250 2507-3250005          3195.000  SY   |       1.75000        5591.25|       1.45000        4632.75|       2.50000        7987.50 
  ENGINEERING FABRIC                      |                             |                             | 

0260 2507-6800042          3154.400  TON  |      30.25000       95420.60|      25.90000       81698.96|      35.00000      110404.00 
  REVETMENT, CLASS D                      |                             |                             | 
0270 2507-8029000            50.400  TON  |      33.60000        1693.44|      26.85000        1353.24|      40.00000        2016.00 
  EROSION STONE                           |                             |                             | 
0280 2518-6910000            12.000  EACH |     100.00000        1200.00|     100.79000        1209.48|     115.00000        1380.00 
  SAFETY CLOSURE                          |                             |                             | 
0290 2519-2000010            80.000  LF   |      13.50000        1080.00|      13.61000        1088.80|      15.00000        1200.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0300 2519-3280000          1180.100  LF   |       3.70000        4366.37|       3.73000        4401.77|       4.00000        4720.40 
  FENCE, FIELD                            |                             |                             | 
0310 2519-3300400             9.000  EACH |     150.00000        1350.00|     151.19000        1360.71|     175.00000        1575.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0320 2519-3300700          1323.300  LF   |       1.93000        2553.97|       1.95000        2580.44|       2.00000        2646.60 
  FENCE, TEMPORARY                        |                             |                             | 

0330 2519-3750017             1.000  EACH |     300.00000         300.00|     302.38000         302.38|     350.00000         350.00 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0340 2519-4200140          1366.000  LF   |       1.00000        1366.00|       1.01000        1379.66|       1.50000        2049.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0350 2528-8445110                    LUMP |    4200.00000        4200.00|    4233.33000        4233.33|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |   44500.00000       44500.00|   31500.00000       31500.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) RE300 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2599-9999005             1.000  EACH |    4500.00000        4500.00|    4535.71000        4535.71|    5000.00000        5000.00 
  ('EACH' ITEM) Precast Conc Box Culvert, |                             |                             | 
  Weir, 4 X 1.67                          |                             |                             | 
0380 2599-9999020          2858.000  TON  |      27.25000       77880.50|      21.50000       61447.00|      21.25000       60732.50 

  ('TONS' ITEM) Macadam Stone Base,       |                             |                             | 
  Special Backfill                        |                             |                             | 
0390 2601-2634100            19.000  ACRE |     700.00000       13300.00|     700.00000       13300.00|     700.00000       13300.00 
  MULCHING                                |                             |                             | 
0400 2601-2640350           286.630  SQ   |      15.00000        4299.45|      11.68000        3347.84|      12.50000        3582.88 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0410 2601-2642100            19.000  ACRE |     500.00000        9500.00|     355.44000        6753.36|     375.00000        7125.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2602-0000020          3008.000  LF   |       2.00000        6016.00|       1.42000        4271.36|       2.00000        6016.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           600.000  LF   |       2.70000        1620.00|       0.51000         306.00|       1.00000         600.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0440 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,026,143.93|           $     1,030,193.14|           $     1,100,957.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,026,143.93|           $     1,030,193.14|           $     1,100,957.23 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             3.000  ACRE |    2500.00000        7500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070        103776.000  CY   |       4.50000      466992.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000            14.000  STA  |     150.00000        2100.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0040 2105-8425015          4952.000  CY   |       5.00000       24760.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2213-7100400             6.000  EACH |     300.00000        1800.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2312-8260051          6481.000  TON  |      18.80000      121842.80|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025           838.000  TON  |      18.80000       15754.40|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745650                    LUMP |   16500.00000       16500.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000          1154.000  CY   |      12.00000       13848.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2720100          2267.000  CY   |       6.00000       13602.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0110 2403-0100020            60.200  CY   |     600.00000       36120.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000          7128.000  LB   |       2.00000       14256.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0130 2415-2110404            40.000  LF   |     375.00000       15000.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 |                             |                             | 
  FT.                                     |                             |                             | 
0140 2415-2200404             2.000  EACH |    3000.00000        6000.00|                             | 

  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 4 FT. X 4 FT.              |                             |                             | 
0150 2416-0100024             4.000  EACH |     750.00000        3000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0160 2416-0100060             2.000  EACH |    2150.00000        4300.00|                             | 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0170 2416-1180024           278.000  LF   |      58.00000       16124.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1180060           104.000  LF   |     170.00000       17680.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2417-0225018            16.000  EACH |     250.00000        4000.00|                             | 

  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0200 2417-0225024             4.000  EACH |     400.00000        1600.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-1040018           726.000  LF   |      20.00000       14520.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0220 2417-1060024           200.000  LF   |      30.00000        6000.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2435-0140302             1.000  EACH |    1500.00000        1500.00|                             | 
  MANHOLE, STORM SEWER, SW-403, WELL ONLY |                             |                             | 
0240 2506-4984000           100.000  CY   |     105.00000       10500.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0250 2507-3250005          3195.000  SY   |       3.00000        9585.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0260 2507-6800042          3154.400  TON  |      32.00000      100940.80|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0270 2507-8029000            50.400  TON  |      60.00000        3024.00|                             | 
  EROSION STONE                           |                             |                             | 
0280 2518-6910000            12.000  EACH |     150.00000        1800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0290 2519-2000010            80.000  LF   |      13.50000        1080.00|                             | 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 
0300 2519-3280000          1180.100  LF   |       3.70000        4366.37|                             | 
  FENCE, FIELD                            |                             |                             | 
0310 2519-3300400             9.000  EACH |     150.00000        1350.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0320 2519-3300700          1323.300  LF   |       1.93000        2553.97|                             | 
  FENCE, TEMPORARY                        |                             |                             | 

0330 2519-3750017             1.000  EACH |     300.00000         300.00|                             | 
  GATE, FIELD FENCE, 16 FT.               |                             |                             | 
0340 2519-4200140          1366.000  LF   |       1.00000        1366.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0350 2528-8445110                    LUMP |   12500.00000       12500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2533-4980005                    LUMP |  120000.00000      120000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  302                             Contract ID:  29-C029-029                   Primary County:  DES MOINES 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2599-9999005             1.000  EACH |    4500.00000        4500.00|                             | 
  ('EACH' ITEM) Precast Conc Box Culvert, |                             |                             | 
  Weir, 4 X 1.67                          |                             |                             | 
0380 2599-9999020          2858.000  TON  |      21.10000       60303.80|                             | 

  ('TONS' ITEM) Macadam Stone Base,       |                             |                             | 
  Special Backfill                        |                             |                             | 
0390 2601-2634100            19.000  ACRE |     700.00000       13300.00|                             | 
  MULCHING                                |                             |                             | 
0400 2601-2640350           286.630  SQ   |      11.50000        3296.25|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0410 2601-2642100            19.000  ACRE |     350.00000        6650.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2602-0000020          3008.000  LF   |       1.40000        4211.20|                             | 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           600.000  LF   |       0.50000         300.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0440 2602-0010010             4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,188,726.59|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,188,726.59|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  303  1 
 

     Bid  Order:  303                         Contract ID:  58-0925-703                 Primary County:  LOUISA 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  MP-092-5(703)249--76-58 
      Work Type:  PIPE CULVERTS 
         County:  LOUISA             Prj Awd Amt: $89,275.52 
          Route:  IOWA 92 
       Location:  1.9 MIILES WEST OF COLUMBUS JUNCTION, JUST 
                  EAST OF X-17. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $     89,275.52     100.00  % 
   2   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     95,002.00     106.41  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    109,877.00     123.07  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  303                             Contract ID:  58-0925-703                   Primary County:  LOUISA 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) PR268               |(   3  ) RE300 
                                          |COLE CONSTRUCTION CO., INC.  |PROGRESSIVE STRUCTURES, LLC  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |   15000.00000        4500.00|   12000.00000        3600.00|   20000.00000        6000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2401-6745650                    LUMP |    2500.00000        2500.00|     550.00000         550.00|    1000.00000        1000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2416-1262018            68.000  LF   |     388.54000       26420.72|     375.00000       25500.00|     460.00000       31280.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 18 IN. DIA.                 |                             |                             | 
0040 2506-4984000             3.800  CY   |     500.00000        1900.00|    2200.00000        8360.00|     350.00000        1330.00 
  FLOWABLE MORTAR                         |                             |                             | 
0050 2507-3250005           133.400  SY   |       3.25000         433.55|       5.00000         667.00|       5.00000         667.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061           525.000  TON  |      49.85000       26171.25|      32.50000       17062.50|      60.00000       31500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2528-8445110                    LUMP |    2300.00000        2300.00|    1750.00000        1750.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 

0090 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|   16500.00000       16500.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
0110 2602-0000020           550.000  LF   |       2.00000        1100.00|       3.75000        2062.50|       3.00000        1650.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        89,275.52|           $        95,002.00|           $       109,877.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        89,275.52|           $        95,002.00|           $       109,877.00 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  68-0346-081                 Primary County:  MONROE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  NHSN-034-6(81)--2R-68 
      Work Type:  SLIDE REPAIR 
         County:  MONROE             Prj Awd Amt: $662,967.55 
          Route:  U.S. 34 
       Location:  FROM APPROX. 0.5 MI. W. OF  W. JCT. CO. RD. 
                  T-19 E.          TO OTTUMWA (VARIOUS 
                  LOCATIONS) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    662,967.55     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    670,813.00     101.18  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $    713,368.00     107.60  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    780,613.50     117.74  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    913,460.20     137.78  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $    948,228.00     143.02  % 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  304                             Contract ID:  68-0346-081                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) DE157 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    4600.00000        3680.00|   12500.00000       10000.00|    4765.00000        3812.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2786.000  CY   |       7.75000       21591.50|      12.50000       34825.00|      13.60000       37889.60 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          2839.000  CY   |       7.50000       21292.50|       6.00000       17034.00|      12.85000       36481.15 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090          7741.000  CY   |       8.50000       65798.50|       8.00000       61928.00|      10.45000       80893.45 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015            50.000  CY   |      14.00000         700.00|      25.00000        1250.00|      61.50000        3075.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015          1108.000  CY   |       7.50000        8310.00|       8.00000        8864.00|      11.25000       12465.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100          4878.000  CY   |       4.10000       19999.80|       1.00000        4878.00|       2.15000       10487.70 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2107-3825025           391.000  CY   |      35.50000       13880.50|      30.00000       11730.00|      22.85000        8934.35 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 

  SUBDRAIN                                |                             |                             | 
0090 2416-1180024            34.000  LF   |      77.50000        2635.00|      80.00000        2720.00|      77.50000        2635.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2416-1180030            20.000  LF   |     102.50000        2050.00|     120.00000        2400.00|      98.50000        1970.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2499-6000100           100.000  LF   |      50.00000        5000.00|      60.00000        6000.00|      20.00000        2000.00 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 
0120 2502-8212304          1300.000  LF   |       9.40000       12220.00|      14.00000       18200.00|      10.00000       13000.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0130 2502-8220197            10.000  EACH |     380.00000        3800.00|     350.00000        3500.00|     370.00000        3700.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 

0140 2507-3250005          7347.000  SY   |       4.25000       31224.75|       2.00000       14694.00|       2.25000       16530.75 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           325.000  TON  |      43.00000       13975.00|      38.00000       12350.00|      49.40000       16055.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000         14540.000  TON  |      26.50000      385310.00|      26.00000      378040.00|      27.85000      404939.00 
  EROSION STONE                           |                             |                             | 
0170 2528-8445110                    LUMP |   12000.00000       12000.00|    7500.00000        7500.00|    4600.00000        4600.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  68-0346-081                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) DE157 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |   30500.00000       30500.00|   65000.00000       65000.00|   44000.00000       44000.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020           200.000  LF   |       4.00000         800.00|       5.00000        1000.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071           200.000  LF   |       6.00000        1200.00|       5.00000        1000.00|       5.00000        1000.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101           200.000  LF   |       0.50000         100.00|       5.00000        1000.00|       5.00000        1000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       662,967.55|           $       670,813.00|           $       713,368.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       662,967.55|           $       670,813.00|           $       713,368.00 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  68-0346-081                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) JA250               |(   6  ) K.055 
                                          |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |   20000.00000       16000.00|    3000.00000        2400.00|    5000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2786.000  CY   |      17.50000       48755.00|      30.00000       83580.00|      15.00000       41790.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          2839.000  CY   |      15.00000       42585.00|      21.00000       59619.00|      22.00000       62458.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090          7741.000  CY   |      12.00000       92892.00|      15.00000      116115.00|      15.00000      116115.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015            50.000  CY   |      15.00000         750.00|     150.00000        7500.00|     100.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015          1108.000  CY   |       8.00000        8864.00|      17.50000       19390.00|       6.00000        6648.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0875100          4878.000  CY   |       1.75000        8536.50|       3.00000       14634.00|       2.00000        9756.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0080 2107-3825025           391.000  CY   |      22.00000        8602.00|      50.00000       19550.00|      10.00000        3910.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 

  SUBDRAIN                                |                             |                             | 
0090 2416-1180024            34.000  LF   |     115.00000        3910.00|      75.00000        2550.00|      65.00000        2210.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2416-1180030            20.000  LF   |     125.00000        2500.00|      95.00000        1900.00|      85.00000        1700.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2499-6000100           100.000  LF   |      70.00000        7000.00|     180.00000       18000.00|     110.00000       11000.00 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 
0120 2502-8212304          1300.000  LF   |      18.00000       23400.00|      15.00000       19500.00|      10.00000       13000.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0130 2502-8220197            10.000  EACH |     325.00000        3250.00|     400.00000        4000.00|     250.00000        2500.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 

0140 2507-3250005          7347.000  SY   |       2.00000       14694.00|       2.60000       19102.20|       3.00000       22041.00 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           325.000  TON  |      45.00000       14625.00|      40.00000       13000.00|      56.00000       18200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000         14540.000  TON  |      27.50000      399850.00|      28.00000      407120.00|      40.00000      581600.00 
  EROSION STONE                           |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    9000.00000        9000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  68-0346-081                   Primary County:  MONROE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) JA250               |(   6  ) K.055 
                                          |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |   70000.00000       70000.00|   85000.00000       85000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 

0200 2602-0000020           200.000  LF   |      10.00000        2000.00|      15.00000        3000.00|       3.00000         600.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071           200.000  LF   |       5.00000        1000.00|       4.00000         800.00|       0.50000         100.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101           200.000  LF   |       5.00000        1000.00|       4.00000         800.00|       1.00000         200.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       780,613.50|           $       913,460.20|           $       948,228.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       780,613.50|           $       913,460.20|           $       948,228.00 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  85-0695-104                 Primary County:  STORY 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    EDWARDS CONTRACTING LTD OF IOWA 
Contract Period:   20 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  STPN-069-5(104)--2J-85 
      Work Type:  LONGITUDINAL SUBDRAINS 
         County:  STORY              Prj Awd Amt: $229,440.28 
          Route:  U.S. 69 
       Location:  FROM JUST S. OF IA. 210 N. TO  THE SCL OF 
                  AMES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ED040          EDWARDS CONTRACTING LTD OF IOWA                                            $    229,440.28     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    243,958.20     106.32  % 
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     Bid Order:  305                             Contract ID:  85-0695-104                   Primary County:  STORY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ED040               |(   2  ) PE320               |(      ) 
                                          |EDWARDS CONTRACTING LTD OF I |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8212034         25686.000  LF   |       6.48000      166445.28|       6.20000      159253.20| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196           122.000  EACH |     185.00000       22570.00|     240.00000       29280.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2520-3350015             1.000  EACH |    3000.00000        3000.00|    4000.00000        4000.00| 
  FIELD OFFICE                            |                             |                             | 
0040 2528-8445110                    LUMP |    4000.00000        4000.00|   10500.00000       10500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00| 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00| 
  PILOT CARS                              |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|   12500.00000       12500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       229,440.28|           $       243,958.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       229,440.28|           $       243,958.20|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  306  1 
 

     Bid  Order:  306                         Contract ID:  97-0296-257-A               Primary County:  WOODBURY 
   Letting Date:  140715     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MINGER CONSTRUCTION, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IM-NHS-029-6(257)147--03-97 
      Work Type:  SANITARY SEWER 
         County:  WOODBURY           Prj Awd Amt: $14,497,818.35 
          Route:  I-29 
       Location:  I-29 INTERCEPTOR FLOYD RIVER SIPHON & 
                  CONNECTION TO FLOYD LIFT STATION 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MINGER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI873          MINGER CONSTRUCTION, INC.                                                  $ 14,497,818.35     100.00  % 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SANITARY SEWER ITEMS 
                                          |                             |                             | 
0010 2101-0850002            51.000  UNIT |     500.00000       25500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1500.000  CY   |      45.00000       67500.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015          1500.000  CY   |      23.50000       35250.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090         26500.000  CY   |       7.60000      201400.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2213-6745500             1.770  STA  |    4250.00000        7522.50|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0060 2304-0101000           179.200  SY   |     200.00000       35840.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0070 2312-8260061           450.000  TON  |      40.00000       18000.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745650                    LUMP |   85000.00000       85000.00|                             | 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-0425031          2652.000  TON  |      15.00000       39780.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2435-0130148             8.000  EACH |   17200.00000      137600.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0110 2435-0130160             3.000  EACH |   31000.00000       93000.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 
0120 2435-0130348             2.000  EACH |   14000.00000       28000.00|                             | 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0130 2435-0130396             1.000  EACH |   55000.00000       55000.00|                             | 
  MANHOLE, SANITARY SEWER, SW-303, 96 IN. |                             |                             | 
0140 2435-0700010             3.000  EACH |    1300.00000        3900.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0150 2501-8400170                    LUMP |  650000.00000      650000.00|                             | 

  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0160 2503-0114215            45.000  LF   |      76.00000        3420.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0170 2503-0114218            31.000  LF   |      79.00000        2449.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0114236           140.000  LF   |     126.00000       17640.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 

0190 2503-0200036           216.000  LF   |      11.00000        2376.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0200 2504-0112648            91.000  LF   |     660.00000       60060.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 48 IN.                       |                             |                             | 
0210 2504-0112654           682.000  LF   |     640.00000      436480.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 54 IN.                       |                             |                             | 
0220 2504-0112660            15.000  LF   |     580.00000        8700.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 60 IN.                       |                             |                             | 

0230 2504-0119008           248.000  LF   |     136.00000       33728.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0240 2504-0119012            71.000  LF   |     148.00000       10508.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 12 IN.                        |                             |                             | 
0250 2504-0119015            44.000  LF   |     295.00000       12980.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 15 IN.                        |                             |                             | 
0260 2504-0119021            10.000  LF   |     481.00000        4810.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 

  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 21 IN.                        |                             |                             | 
0270 2504-0119024            25.000  LF   |     314.00000        7850.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 24 IN.                        |                             |                             | 
0280 2504-0122654           192.000  LF   |    1100.00000      211200.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 54 IN.                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 306  4 

 
     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 2504-0129012           442.000  LF   |     356.00000      157352.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 12 IN.                        |                             |                             | 

0300 2504-0129024          1475.000  LF   |     545.00000      803875.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 24 IN.                        |                             |                             | 
0310 2504-0129036           367.000  LF   |     731.00000      268277.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 36 IN.                        |                             |                             | 
0320 2504-0142654           474.000  LF   |    5500.00000     2607000.00|                             | 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHLESS, REINFORCED CONCRETE   |                             |                             | 
  PIPE (RCP), 3750D (CLASS V), 54 IN.     |                             |                             | 
0330 2504-0240036           206.000  LF   |      23.00000        4738.00|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0340 2504-0240136            15.000  LF   |      50.00000         750.00|                             | 
  REMOVE SANITARY SEWER PIPE GREATER THAN |                             |                             | 
  36 IN.                                  |                             |                             | 
0350 2504-0240236           947.000  LF   |      39.00000       36933.00|                             | 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0360 2504-0240237          4936.000  LF   |      98.00000      483728.00|                             | 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, GREATER THAN 36 IN. DIA.          |                             |                             | 
0370 2505-4008120           110.000  LF   |      17.00000        1870.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0380 2510-6750600            14.000  EACH |    1300.00000       18200.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2511-6745900            16.700  SY   |      20.00000         334.00|                             | 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0400 2512-1950000           177.200  LF   |      63.00000       11163.60|                             | 
  CURB, DOWELLED P.C. CONCRETE, AS PER    |                             |                             | 
  PLAN                                    |                             |                             | 
0410 2518-6910000            12.000  EACH |     250.00000        3000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0420 2519-3300600          3000.000  LF   |       6.00000       18000.00|                             | 
  FENCE, SAFETY                           |                             |                             | 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2519-3300700          1100.000  LF   |      11.00000       12100.00|                             | 
  FENCE, TEMPORARY                        |                             |                             | 
0440 2519-4200020           515.000  LF   |      28.00000       14420.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 

  CHAIN LINK                              |                             |                             | 
0450 2520-3350015             1.000  EACH |   60000.00000       60000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0460 2524-6765010             1.000  EACH |     250.00000         250.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0470 2526-8285000                    LUMP |   30000.00000       30000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0480 2528-8445110                    LUMP |   15500.00000       15500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2529-5070110          1213.000  SY   |     175.00000      212275.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0500 2533-4980005                    LUMP |  620000.00000      620000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0510 2537-8900000          1325.000  CY   |      44.00000       58300.00|                             | 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 

  SOIL                                    |                             |                             | 
0520 2537-8900100            20.000  EACH |     700.00000       14000.00|                             | 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
0530 2549-0006100             6.000  EACH |    7000.00000       42000.00|                             | 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
0540 2552-0000210           250.000  TON  |      45.00000       11250.00|                             | 
  TRENCH FOUNDATION                       |                             |                             | 
0550 2552-0000220         34500.000  CY   |       6.15000      212175.00|                             | 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 

0560 2555-0000010                    LUMP |    1500.00000        1500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0570 2595-0000100                    LUMP |    5000.00000        5000.00|                             | 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
0580 2599-9999003          7000.000  CY   |       7.65000       53550.00|                             | 
  ('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION |                             |                             | 
  REMOVAL                                 |                             |                             | 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0590 2599-9999004           120.000  DAY  |     590.00000       70800.00|                             | 
  ('DAYS' ITEM) SANITARY SEWER TEMPORARY  |                             |                             | 
  BYPASS -                                |                             |                             | 
0600 2599-9999005             1.000  EACH |    1250.00000        1250.00|                             | 

  ('EACH' ITEM) BUILDING WATER SERVICE    |                             |                             | 
  RECONNECTION                            |                             |                             | 
0610 2599-9999005             2.000  EACH |     600.00000        1200.00|                             | 
  ('EACH' ITEM) CONCRETE HANDHOLE, TYPE   |                             |                             | 
  III                                     |                             |                             | 
0620 2599-9999005            11.000  EACH |    2900.00000       31900.00|                             | 
  ('EACH' ITEM) DROP CONNECTION           |                             |                             | 
0630 2599-9999005             1.000  EACH |   41000.00000       41000.00|                             | 
  ('EACH' ITEM) ELASTOMERIC CHECK VALVE,  |                             |                             | 
  54 IN.                                  |                             |                             | 
0640 2599-9999005             1.000  EACH |    2800.00000        2800.00|                             | 
  ('EACH' ITEM) INTAKE, SWS-8             |                             |                             | 
0650 2599-9999005             1.000  EACH |   66000.00000       66000.00|                             | 
  ('EACH' ITEM) LINED MANHOLE, 144 IN.    |                             |                             | 
  BASE 48 IN.                             |                             |                             | 

0660 2599-9999005             4.000  EACH |   41000.00000      164000.00|                             | 
  ('EACH' ITEM) LINED MANHOLE, 96 IN.     |                             |                             | 
  BASE 48 IN.                             |                             |                             | 
0670 2599-9999005             9.000  EACH |    1600.00000       14400.00|                             | 
  ('EACH' ITEM) LINING OF BENCH WITHIN    |                             |                             | 
  EXISTING MANHOLE                        |                             |                             | 
0680 2599-9999005             9.000  EACH |     165.00000        1485.00|                             | 
  ('EACH' ITEM) MANHOLE/INTAKE MARKER     |                             |                             | 
0690 2599-9999005             8.000  EACH |    2500.00000       20000.00|                             | 
  ('EACH' ITEM) SUPPORT EXISTING UTILITY  |                             |                             | 
0700 2599-9999005            13.000  EACH |   62250.00000      809250.00|                             | 
  ('EACH' ITEM) TUNNELING WORKING AND     |                             |                             | 
  RECEIVING PITS                          |                             |                             | 
0710 2599-9999005            12.000  EACH |     600.00000        7200.00|                             | 

  ('EACH' ITEM) VERIFY UTILITY LOCATION   |                             |                             | 
0720 2599-9999006          5000.000  GAL  |       1.00000        5000.00|                             | 
  ('GALLONS' ITEM) DISPOSAL OF            |                             |                             | 
  CONTAMINATED WATER                      |                             |                             | 
0730 2599-9999009           895.000  LF   |      17.00000       15215.00|                             | 
  ('LINEAR FEET' ITEM) 4 IN. CONDUIT      |                             |                             | 
  THROUGH SIPHON                          |                             |                             | 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 2599-9999009          4116.000  LF   |      40.00000      164640.00|                             | 
  ('LINEAR FEET' ITEM) JET CLEANING OF    |                             |                             | 
  EXISTING 60 IN. SANITARY                |                             |                             | 
0750 2599-9999009           260.000  LF   |       7.75000        2015.00|                             | 

  ('LINEAR FEET' ITEM) REMOVAL AND        |                             |                             | 
  ABANDONMENT OF WATERMAIN                |                             |                             | 
0760 2599-9999009           280.000  LF   |      22.00000        6160.00|                             | 
  ('LINEAR FEET' ITEM) REMOVAL AND        |                             |                             | 
  REINSTALLATION OF FENCE,                |                             |                             | 
0770 2599-9999009            25.000  LF   |      17.00000         425.00|                             | 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  ABANDONED HIGH PRESSURE GAS             |                             |                             | 
0780 2599-9999009           164.000  LF   |      11.00000        1804.00|                             | 
  ('LINEAR FEET' ITEM) SEWER SERVICE,     |                             |                             | 
  SANITARY, 6 IN.                         |                             |                             | 
0790 2599-9999010                    LUMP | 2415000.00000     2415000.00|                             | 
  ('LUMP SUM' ITEM) CASED DUAL-SIPHON     |                             |                             | 
  SYSTEM (24 IN. AND                      |                             |                             | 
0800 2599-9999010                    LUMP |   55000.00000       55000.00|                             | 

  ('LUMP SUM' ITEM) CONNECTION TO         |                             |                             | 
  EXISTING LIFT STATION                   |                             |                             | 
0810 2599-9999010                    LUMP |   55000.00000       55000.00|                             | 
  ('LUMP SUM' ITEM) DEWATERING  AT        |                             |                             | 
  TRENCHES                                |                             |                             | 
0820 2599-9999010                    LUMP |   35000.00000       35000.00|                             | 
  ('LUMP SUM' ITEM) DEWATERING AT SIPHON  |                             |                             | 
  STRUCTURES                              |                             |                             | 
0830 2599-9999010                    LUMP |  121000.00000      121000.00|                             | 
  ('LUMP SUM' ITEM) SANITARY SEWER        |                             |                             | 
  TEMPORARY BYPASS                        |                             |                             | 
0840 2599-9999010                    LUMP | 1050000.00000     1050000.00|                             | 
  ('LUMP SUM' ITEM) SIPHON INLET STRUCTUR |                             |                             | 
0850 2599-9999010                    LUMP | 1150000.00000     1150000.00|                             | 

  ('LUMP SUM' ITEM) SIPHON OUTLET         |                             |                             | 
  STRUCTURE                               |                             |                             | 
0860 2599-9999010                    LUMP |   14000.00000       14000.00|                             | 
  ('LUMP SUM' ITEM) STORM SEWER TEMPORARY |                             |                             | 
  BYPASS                                  |                             |                             | 
0870 2599-9999010                    LUMP |   25000.00000       25000.00|                             | 
  ('LUMP SUM' ITEM) STRUCTURE CONDITION   |                             |                             | 
  SURVEY                                  |                             |                             | 
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     Bid Order:  306                             Contract ID:  97-0296-257-A                 Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI873               |(      )                     |(      ) 
                                          |MINGER CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2601-2634105             8.500  ACRE |    2750.00000       23375.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0890 2601-2636044             8.500  ACRE |    1950.00000       16575.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0900 2601-2642120             8.500  ACRE |    1300.00000       11050.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0910 2602-0000020          2975.000  LF   |       2.75000        8181.25|                             | 
  SILT FENCE                              |                             |                             | 
0920 2602-0000071          2975.000  LF   |       1.10000        3272.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0930 2602-0000101           298.000  LF   |       4.25000        1266.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0940 2602-0000309           600.000  LF   |       3.25000        1950.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0950 2602-0000312           600.000  LF   |       4.25000        2550.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0960 2602-0000350          1200.000  LF   |       1.60000        1920.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0970 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0980 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0990 2611-0000200             6.000  EACH |    1100.00000        6600.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $    14,497,818.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    14,497,818.35|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-719                 Primary County:  STATEWIDE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  NHSN-000-S(719)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $105,088.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    105,088.00     100.00  % 
   2   K.150          KWS, INC.                                                                  $    199,755.00     190.08  % 
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     Bid Order:  351                             Contract ID:  00-000S-719                   Primary County:  STATEWIDE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(      ) 
                                          |VOLTMER, INC.                |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-6765010             6.000  EACH |     180.00000        1080.00|     400.00000        2400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765210            21.000  EACH |     125.00000        2625.00|     250.00000        5250.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            30.000  EACH |     300.00000        9000.00|     500.00000       15000.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260            18.000  EACH |     600.00000       10800.00|     950.00000       17100.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275             6.000  EACH |     800.00000        4800.00|    1200.00000        7200.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290             8.000  EACH |     900.00000        7200.00|    1500.00000       12000.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9276010           608.200  LF   |      15.00000        9123.00|      25.00000       15205.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

0080 2524-9276027            44.000  EACH |     400.00000       17600.00|     750.00000       33000.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0090 2524-9680250            57.000  EACH |     360.00000       20520.00|     900.00000       51300.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   13000.00000       13000.00|   23000.00000       23000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999005             4.000  EACH |     135.00000         540.00|     150.00000         600.00| 
  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0130 2599-9999005            34.000  EACH |     200.00000        6800.00|     300.00000       10200.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 

     SECTION TOTALS                       |           $       105,088.00|           $       199,755.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       105,088.00|           $       199,755.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  52-1557-642                 Primary County:  JOHNSON 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PRICE INDUSTRIAL ELECTRIC 
Contract Period:   50 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  STP-A-1557(642)--86-52 
      Work Type:  TRAFFIC SIGNALS 
         County:  JOHNSON            Prj Awd Amt: $284,599.00 
          Route:  U.S. 6 
       Location:  IN THE CITY OF CORALVILLE, TRAFFIC SIGNAL 
                  INTERCONNECTION FROM APPROX .25 MI W OF 
                  CORAL RIDGE AVE TO HAWKINS DR. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR175          PRICE INDUSTRIAL ELECTRIC, INC.                                            $    284,599.00     100.00  % 
   2   NE308          NEUMILLER ELECTRIC, INC.                                                   $    321,720.00     113.04  % 
   3   VO080          VOLTMER, INC.                                                              $    369,672.28     129.89  % 
   4   K.100          K & W ELECTRIC, INC.                                                       $    399,500.00     140.37  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 

 
     Bid Order:  352                             Contract ID:  52-1557-642                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR175               |(   2  ) NE308               |(   3  ) VO080 
                                          |PRICE INDUSTRIAL ELECTRIC    |NEUMILLER ELECTRIC, INC.     |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL ITEMS 
                                          |                             |                             | 
0010 2525-0000105                    LUMP |  273599.00000      273599.00|  298220.00000      298220.00|  332485.28000      332485.28 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0020 2528-8445110                    LUMP |    6000.00000        6000.00|   16000.00000       16000.00|   13510.00000       13510.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   23677.00000       23677.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       284,599.00|           $       321,720.00|           $       369,672.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       284,599.00|           $       321,720.00|           $       369,672.28 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  52-1557-642                   Primary County:  JOHNSON 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.100               |(      )                     |(      ) 
                                          |K & W ELECTRIC, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL ITEMS 
                                          |                             |                             | 
0010 2525-0000105                    LUMP |  362000.00000      362000.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 

0020 2528-8445110                    LUMP |   17500.00000       17500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       399,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,500.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  63-C063-116                 Primary County:  MARION 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  FM-C063(116)--55-63 
      Work Type:  PAVEMENT MARKINGS 
         County:  MARION             Prj Awd Amt: $53,837.10 
          Route:  VARIOUS IN COUNTY 
       Location:  ON VARIOUS, FROM COUNTYWIDE TO COUNTYWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     53,837.10     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $     57,324.58     106.47  % 
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     Bid Order:  353                             Contract ID:  63-C063-116                   Primary County:  MARION 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(      ) 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109          6249.930  STA  |       5.65000       35312.10|       6.00000       37499.58| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1500.00000        1500.00|    3300.00000        3300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            45.000  EACH |     345.00000       15525.00|     345.00000       15525.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,837.10|           $        57,324.58|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,837.10|           $        57,324.58|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  65-0292-085                 Primary County:  MILLS 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  IHSIPX-029-2(85)32--08-65 
      Work Type:  GUARDRAIL 
         County:  MILLS              Prj Awd Amt: $1,233,990.00 
          Route:  I-29 
       Location:  FROM JUST SOUTH OF THE U.S. 34 INTERCHANGE, 
                  NORTH TO APPROX. 1.3 MILES NORTH OF THE 
                  POTTAWATTAMIE COUNTY LINE. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,233,990.00     100.00  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,333,961.70     108.10  % 
   3   FE047          FENTON EXCAVATING & CONSTRUCTION, INC.                                     $  1,398,617.52     113.34  % 
   4   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,528,755.04     123.88  % 
   5   CO105          COLLINS & HERMANN, INC.                                                    $  1,733,760.93     140.50  % 
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     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) FE047 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           473.400  TON  |      50.00000       23670.00|      56.00000       26510.40|      56.00000       26510.40 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           615.000  CY   |      20.00000       12300.00|      20.00000       12300.00|      20.00000       12300.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070           981.000  CY   |      20.00000       19620.00|      20.00000       19620.00|      20.00000       19620.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          4043.000  CY   |      38.00000      153634.00|      36.00000      145548.00|      36.00000      145548.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100           532.000  SY   |       3.50000        1862.00|       3.50000        1862.00|       3.50000        1862.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2122-5190012           187.600  SY   |     140.00000       26264.00|     138.00000       25888.80|      80.00000       15008.00 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0070 2122-5191004            30.000  SY   |     370.00000       11100.00|     366.00000       10980.00|     100.00000        3000.00 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0080 2122-5500060           948.300  SY   |      80.00000       75864.00|      75.00000       71122.50|      87.00000       82502.10 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0090 2123-7450000            15.100  STA  |    3000.00000       45300.00|    3000.00000       45300.00|    3000.00000       45300.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2210-0475290           156.000  TON  |      35.00000        5460.00|      35.00000        5460.00|      35.00000        5460.00 
  MACADAM STONE BASE                      |                             |                             | 
0110 2312-8260051           114.400  TON  |      35.00000        4004.00|      35.00000        4004.00|      35.00000        4004.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2417-1060018           216.000  LF   |      40.00000        8640.00|      40.00000        8640.00|      40.00000        8640.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2417-5895018             8.000  EACH |    1000.00000        8000.00|    1000.00000        8000.00|    1000.00000        8000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0140 2505-4008120           710.000  LF   |       4.00000        2840.00|       8.00000        5680.00|       5.00000        3550.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008130           927.000  LF   |       1.00000         927.00|       8.00000        7416.00|       6.50000        6025.50 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0160 2505-4008300          1125.000  LF   |      18.00000       20250.00|      21.00000       23625.00|      20.00000       22500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             8.000  EACH |    1700.00000       13600.00|    1900.00000       15200.00|    1900.00000       15200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) FE047 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4020580             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0190 2505-4021010             4.000  EACH |     500.00000        2000.00|    1100.00000        4400.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0200 2505-4021700             7.000  EACH |    1900.00000       13300.00|    2200.00000       15400.00|    2300.00000       16100.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2505-6000111         53836.000  LF   |       8.00000      430688.00|       8.50000      457606.00|      10.32000      555587.52 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0220 2505-6000121            25.000  EACH |    2000.00000       50000.00|    2500.00000       62500.00|    2222.32000       55558.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0230 2510-6745850           192.000  SY   |      16.00000        3072.00|      16.00000        3072.00|      16.00000        3072.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2513-0001020           136.000  LF   |     180.00000       24480.00|     179.00000       24344.00|     150.00000       20400.00 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0250 2513-0001050             4.000  EACH |    1205.00000        4820.00|    1202.00000        4808.00|     150.00000         600.00 
  CONCRETE BARRIER, BA-105                |                             |                             | 
0260 2513-0001070             4.000  EACH |    1200.00000        4800.00|    1190.00000        4760.00|    1000.00000        4000.00 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0270 2526-8285000                    LUMP |    7500.00000        7500.00|   15000.00000       15000.00|   20000.00000       20000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |   70000.00000       70000.00|   70750.00000       70750.00|  125000.00000      125000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |   82000.00000       82000.00|  160000.00000      160000.00|   71000.00000       71000.00 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999005            30.000  EACH |     200.00000        6000.00|     200.00000        6000.00|     200.00000        6000.00 
  ('EACH' ITEM) APRON GUARD, RF-26 , 24 I |                             |                             | 
0310 2601-2634100            31.400  ACRE |     700.00000       21980.00|     700.00000       21980.00|     700.00000       21980.00 
  MULCHING                                |                             |                             | 
0320 2601-2636043            31.400  ACRE |    1200.00000       37680.00|     750.00000       23550.00|    1100.00000       34540.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2642100            31.400  ACRE |     775.00000       24335.00|     275.00000        8635.00|     750.00000       23550.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0340 2602-0000312          1000.000  LF   |       4.00000        4000.00|       3.25000        3250.00|       4.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0350 2602-0000320          1000.000  LF   |       5.00000        5000.00|       3.75000        3750.00|       5.00000        5000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0360 2602-0000350          2000.000  LF   |       2.00000        4000.00|       1.00000        2000.00|       1.00000        2000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) FE047 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |FENTON EXCAVATING & CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,233,990.00|           $     1,333,961.70|           $     1,398,617.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,233,990.00|           $     1,333,961.70|           $     1,398,617.52 
==================================================================================================================================== 
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     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(   5  ) CO105               |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           473.400  TON  |      63.64000       30127.18|      56.99000       26979.07| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           615.000  CY   |      22.73000       13978.95|      20.35000       12515.25| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070           981.000  CY   |      22.73000       22298.13|      20.35000       19963.35| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          4043.000  CY   |      40.91000      165399.13|      36.64000      148135.52| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100           532.000  SY   |       3.98000        2117.36|       3.56000        1893.92| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2122-5190012           187.600  SY   |     170.45000       31976.42|     173.01000       32456.68| 
  PAVED SHOULDER, P.C. CONCRETE, 12 IN.   |                             |                             | 
0070 2122-5191004            30.000  SY   |     170.45000        5113.50|     152.65000        4579.50| 
  REINFORCED PAVED SHOULDER               |                             |                             | 
0080 2122-5500060           948.300  SY   |      85.23000       80823.61|      88.54000       83962.48| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0090 2123-7450000            15.100  STA  |    3409.09000       51477.26|    3053.07000       46101.36| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2210-0475290           156.000  TON  |      39.77000        6204.12|      35.62000        5556.72| 
  MACADAM STONE BASE                      |                             |                             | 
0110 2312-8260051           114.400  TON  |      39.77000        4549.69|      35.62000        4074.93| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2417-1060018           216.000  LF   |      45.45000        9817.20|      40.71000        8793.36| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2417-5895018             8.000  EACH |    1136.36000        9090.88|    1017.69000        8141.52| 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0140 2505-4008120           710.000  LF   |       8.83000        6269.30|       8.15000        5786.50| 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2505-4008130           927.000  LF   |      10.62000        9844.74|       9.78000        9066.06| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0160 2505-4008300          1125.000  LF   |      18.05000       20306.25|      26.40000       29700.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             8.000  EACH |    1504.63000       12037.04|    4902.89000       39223.12| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(   5  ) CO105               |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4020580             1.000  EACH |    2613.64000        2613.64|    4673.79000        4673.79| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0190 2505-4021010             4.000  EACH |     598.11000        2392.44|     758.75000        3035.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0200 2505-4021700             7.000  EACH |    2829.78000       19808.46|    2586.89000       18108.23| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2505-6000111         53836.000  LF   |       9.85000      530284.60|      13.77000      741321.72| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0220 2505-6000121            25.000  EACH |    2149.75000       53743.75|    3802.23000       95055.75| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0230 2510-6745850           192.000  SY   |      18.18000        3490.56|      16.28000        3125.76| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2513-0001020           136.000  LF   |     238.64000       32455.04|     305.31000       41522.16| 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0250 2513-0001050             4.000  EACH |    3409.09000       13636.36|    3053.07000       12212.28| 
  CONCRETE BARRIER, BA-105                |                             |                             | 
0260 2513-0001070             4.000  EACH |    3409.09000       13636.36|    3053.07000       12212.28| 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0270 2526-8285000                    LUMP |   17045.45000       17045.45|   20353.78000       20353.78| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2528-8445110                    LUMP |  157605.09000      157605.09|  120844.28000      120844.28| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2533-4980005                    LUMP |  123510.65000      123510.65|   74462.64000       74462.64| 
  MOBILIZATION                            |                             |                             | 
0300 2599-9999005            30.000  EACH |     227.27000        6818.10|     203.54000        6106.20| 
  ('EACH' ITEM) APRON GUARD, RF-26 , 24 I |                             |                             | 
0310 2601-2634100            31.400  ACRE |     700.00000       21980.00|     700.00000       21980.00| 
  MULCHING                                |                             |                             | 
0320 2601-2636043            31.400  ACRE |     852.27000       26761.28|    1119.46000       35151.04| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0330 2601-2642100            31.400  ACRE |     312.50000        9812.50|     763.27000       23966.68| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0340 2602-0000312          1000.000  LF   |       3.69000        3690.00|       4.07000        4070.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0350 2602-0000320          1000.000  LF   |       4.26000        4260.00|       5.09000        5090.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0360 2602-0000350          2000.000  LF   |       1.14000        2280.00|       1.02000        2040.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  7 

 
     Bid Order:  354                             Contract ID:  65-0292-085                   Primary County:  MILLS 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(   5  ) CO105               |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |COLLINS & HERMANN, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,528,755.04|           $     1,733,760.93|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,528,755.04|           $     1,733,760.93|           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  77-2352-641                 Primary County:  POLK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  IMN-235-2(641)7--0E-77 
      Work Type:  PAVEMENT MARKINGS 
         County:  POLK               Prj Awd Amt: $594,903.00 
          Route:  I-235 
       Location:  IN DES MOINES FROM 31ST ST. TO HULL AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    594,903.00     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    628,871.50     105.70  % 
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     Bid Order:  355                             Contract ID:  77-2352-641                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(      ) 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263126          1302.100  STA  |     330.00000      429693.00|     318.00000      414067.80| 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0020 2527-9270111          1302.100  STA  |     100.00000      130210.00|      97.00000      126303.70| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0030 2528-8445110                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-9290004            10.000  CDAY |     100.00000        1000.00|     350.00000        3500.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0050 2533-4980005                    LUMP |    9000.00000        9000.00|   55000.00000       55000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       594,903.00|           $       628,871.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       594,903.00|           $       628,871.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  97-7057-676                 Primary County:  WOODBURY 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NYSTROM ELECTRIC CO., INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  STP-A-7057(676)--86-97 
      Work Type:  TRAFFIC SIGNALS 
         County:  WOODBURY           Prj Awd Amt: $646,327.60 
          Route:  GORDON DRIVE 
       Location:  IN THE CITY OF SIOUX CITY TRAFFIC SIGNAL 
                  COORDINATION 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NY020          NYSTROM ELECTRIC COMPANY, INC.                                             $    646,327.60     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    675,000.00     104.43  % 
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     Bid Order:  356                             Contract ID:  97-7057-676                   Primary County:  WOODBURY 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NY020               |(   2  ) K.100               |(      ) 
                                          |NYSTROM ELECTRIC CO., INC.   |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL ITEMS 
                                          |                             |                             | 
0010 2525-0000100                    LUMP |  590747.60000      590747.60|  633500.00000      633500.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 

0020 2525-0000120                    LUMP |   19795.00000       19795.00|    5000.00000        5000.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0030 2526-8285000                    LUMP |   12285.00000       12285.00|    5500.00000        5500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |   12500.00000       12500.00|   16000.00000       16000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   11000.00000       11000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       646,327.60|           $       675,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       646,327.60|           $       675,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  20-0352-441                 Primary County:  CLARKE 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  IMN-035-2(441)34--0E-20 
      Work Type:  LANDSCAPING 
         County:  CLARKE             Prj Awd Amt: $188,042.00 
          Route:  I-35 
       Location:  CLAY ST INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    188,042.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    224,778.00     119.53  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    251,101.00     133.53  % 
   4   TH329          THURN SEEDING, LLC                                                         $    565,444.44     300.70  % 
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     Bid Order:  501                             Contract ID:  20-0352-441                   Primary County:  CLARKE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) SO023               |(   3  ) K.055 
                                          |SMITH SEEDING, INC.          |SOIL-TEK                     |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002           431.000  UNIT |      22.00000        9482.00|      35.00000       15085.00|      40.00000       17240.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2526-8285000                    LUMP |    3000.00000        3000.00|    5400.00000        5400.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0030 2528-8445110                    LUMP |    2000.00000        2000.00|     375.00000         375.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            22.900  ACRE |     100.00000        2290.00|     420.00000        9618.00|      40.00000         916.00 
  MOWING                                  |                             |                             | 
0060 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0070 2601-2634450             2.000  ACRE |   15000.00000       30000.00|   13750.00000       27500.00|    5500.00000       11000.00 
  COMPOST                                 |                             |                             | 
0080 2601-3000201             7.000  EACH |      10.00000          70.00|      40.00000         280.00|      35.00000         245.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0090 2610-0000600                    LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    5500.00000        5500.00 

  TILLAGE                                 |                             |                             | 
0100 2611-0000100          1415.000  EACH |      45.00000       63675.00|      65.00000       91975.00|      85.00000      120275.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0110 2611-0000200           137.000  EACH |     325.00000       44525.00|     335.00000       45895.00|     325.00000       44525.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0120 2612-0000500             2.000  ACRE |     200.00000         400.00|     475.00000         950.00|     350.00000         700.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0130 2612-0000520            12.000  ACRE |     100.00000        1200.00|     275.00000        3300.00|     275.00000        3300.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       188,042.00|           $       224,778.00|           $       251,101.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,042.00|           $       224,778.00|           $       251,101.00 

==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  20-0352-441                   Primary County:  CLARKE 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TH329               |(      )                     |(      ) 
                                          |THURN SEEDING, LLC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002           431.000  UNIT |     125.00000       53875.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2526-8285000                    LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0030 2528-8445110                    LUMP |   25000.00000       25000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |  142000.00000      142000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            22.900  ACRE |    1000.00000       22900.00|                             | 
  MOWING                                  |                             |                             | 
0060 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
0070 2601-2634450             2.000  ACRE |   30000.00000       60000.00|                             | 
  COMPOST                                 |                             |                             | 
0080 2601-3000201             7.000  EACH |     100.00000         700.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0090 2610-0000600                    LUMP |   25003.31000       25003.31|                             | 

  TILLAGE                                 |                             |                             | 
0100 2611-0000100          1415.000  EACH |      88.88000      125765.20|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0110 2611-0000200           137.000  EACH |     567.89000       77800.93|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0120 2612-0000500             2.000  ACRE |    2000.00000        4000.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0130 2612-0000520            12.000  ACRE |    1000.00000       12000.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       565,444.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       565,444.44|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  502                         Contract ID:  77-0354-212                 Primary County:  POLK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  IMN-035-4(212)94--0E-77 
      Work Type:  EROSION CONTROL 
         County:  POLK               Prj Awd Amt: $366,635.50 
          Route:  I-35 
       Location:  IN THE CITY OF ANKENY AT THE  NE 36TH ST 
                  INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    366,635.50     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    477,276.00     130.17  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    520,247.30     141.89  % 
   4   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    557,449.80     152.04  % 
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     Bid Order:  502                             Contract ID:  77-0354-212                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) AB112               |(   3  ) K.055 
                                          |SMITH SEEDING, INC.          |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2104-2710020           100.000  CY   |      15.00000        1500.00|      35.00000        3500.00|      20.00000        2000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425005           100.000  CY   |      35.00000        3500.00|      50.00000        5000.00|      35.00000        3500.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2125-2225050           585.000  STA  |      70.00000       40950.00|     200.00000      117000.00|     125.00000       73125.00 
  RESHAPING DITCHES                       |                             |                             | 
0040 2507-3250005            15.000  SY   |      10.00000         150.00|      10.00000         150.00|       3.00000          45.00 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-8029000             7.700  TON  |      85.00000         654.50|     100.00000         770.00|     100.00000         770.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0090 2601-2633100            40.000  ACRE |      50.00000        2000.00|      25.00000        1000.00|      35.00000        1400.00 

  MOWING                                  |                             |                             | 
0100 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0110 2601-2634105             1.000  ACRE |    3500.00000        3500.00|    2100.00000        2100.00|    2550.00000        2550.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636015            40.000  ACRE |     250.00000       10000.00|     300.00000       12000.00|    1550.00000       62000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2601-2636043             8.100  ACRE |    1100.00000        8910.00|     750.00000        6075.00|     625.00000        5062.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2601-2636044             1.000  ACRE |    1500.00000        1500.00|    1500.00000        1500.00|    1000.00000        1000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2601-2638352          1145.000  SQ   |      15.00000       17175.00|      15.00000       17175.00|      14.00000       16030.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0160 2601-2638900           585.000  SQ   |      10.00000        5850.00|      20.00000       11700.00|     100.00000       58500.00 

  SLOPE RESHAPING                         |                             |                             | 
0170 2601-2640350          1692.000  SQ   |      14.00000       23688.00|      15.00000       25380.00|      15.00000       25380.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0180 2601-2642100            10.000  ACRE |     200.00000        2000.00|     250.00000        2500.00|     325.00000        3250.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 

 
     Bid Order:  502                             Contract ID:  77-0354-212                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) AB112               |(   3  ) K.055 
                                          |SMITH SEEDING, INC.          |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642120             1.000  ACRE |     200.00000         200.00|    1500.00000        1500.00|     350.00000         350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0200 2601-2643110           745.000  MGAL |      60.00000       44700.00|      60.00000       44700.00|      60.00000       44700.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643414           888.000  SQ   |     120.00000      106560.00|     150.00000      133200.00|     145.00000      128760.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0220 2602-0000020          1200.000  LF   |       2.00000        2400.00|       1.50000        1800.00|       2.50000        3000.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           200.000  LF   |       2.00000         400.00|       1.75000         350.00|       3.00000         600.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000071          5000.000  LF   |       0.40000        2000.00|       0.25000        1250.00|       0.25000        1250.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0250 2602-0000101           400.000  LF   |       2.00000         800.00|       0.50000         200.00|       1.00000         400.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312          6936.000  LF   |       4.00000       27744.00|       3.00000       20808.00|       4.00000       27744.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0000320          2000.000  LF   |       5.00000       10000.00|       3.55000        7100.00|       6.00000       12000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0000350          8936.000  LF   |       1.50000       13404.00|       0.50000        4468.00|       0.30000        2680.80 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2612-0000520             4.000  ACRE |     400.00000        1600.00|     150.00000         600.00|     300.00000        1200.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       366,635.50|           $       477,276.00|           $       520,247.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       366,635.50|           $       477,276.00|           $       520,247.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  4 

 
     Bid Order:  502                             Contract ID:  77-0354-212                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(      )                     |(      ) 
                                          |SOIL-TEK                     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2104-2710020           100.000  CY   |      30.00000        3000.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2105-8425005           100.000  CY   |      40.00000        4000.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2125-2225050           585.000  STA  |     210.00000      122850.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0040 2507-3250005            15.000  SY   |       3.00000          45.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-8029000             7.700  TON  |      80.00000         616.00|                             | 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |   28900.00000       28900.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2601-2633100            40.000  ACRE |      50.00000        2000.00|                             | 

  MOWING                                  |                             |                             | 
0100 2601-2634100            10.000  ACRE |     700.00000        7000.00|                             | 
  MULCHING                                |                             |                             | 
0110 2601-2634105             1.000  ACRE |    3450.00000        3450.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636015            40.000  ACRE |     275.00000       11000.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2601-2636043             8.100  ACRE |     624.00000        5054.40|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2601-2636044             1.000  ACRE |     912.00000         912.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2601-2638352          1145.000  SQ   |      14.00000       16030.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0160 2601-2638900           585.000  SQ   |      80.00000       46800.00|                             | 

  SLOPE RESHAPING                         |                             |                             | 
0170 2601-2640350          1692.000  SQ   |      18.00000       30456.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0180 2601-2642100            10.000  ACRE |     384.00000        3840.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  502                             Contract ID:  77-0354-212                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO023               |(      )                     |(      ) 
                                          |SOIL-TEK                     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642120             1.000  ACRE |     912.00000         912.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0200 2601-2643110           745.000  MGAL |      60.00000       44700.00|                             | 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643414           888.000  SQ   |     137.00000      121656.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0220 2602-0000020          1200.000  LF   |       2.00000        2400.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           200.000  LF   |       4.00000         800.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000071          5000.000  LF   |       0.90000        4500.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0250 2602-0000101           400.000  LF   |       0.90000         360.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312          6936.000  LF   |       3.50000       24276.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0000320          2000.000  LF   |       4.50000        9000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0000350          8936.000  LF   |       0.90000        8042.40|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2612-0000520             4.000  ACRE |     350.00000        1400.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       557,449.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       557,449.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  08/25/14 
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     Bid  Order:  601                         Contract ID:  77-2351-511                 Primary County:  POLK 
   Letting Date:  140715     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KOMPASS MAINTENANCE COMPANY LLC 
Contract Period:   60 WORK DAYS      Late Start Date:  08/25/14 
 
 
        Project:  MBIN-235-1(511)9--0M-77 
      Work Type:  BRIDGE PAINTING 
         County:  POLK               Prj Awd Amt: $164,888.90 
          Route:  I-235 
       Location:  IN THE CITY OF DES MOINES AT 4 LOCATIONS 
                  EAST OF IOWA 28. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KO073          KOMPASS MAINTENANCE COMPANY LLC                                            $    164,888.90     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    211,355.00     128.18  % 
   3   EU010          EURO PAINT, LLC                                                            $    419,820.00     254.60  % 
   4   LI101          LINDNER PAINTING, INC.                                                     $    458,129.50     277.84  % 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  601                             Contract ID:  77-2351-511                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KO073               |(   2  ) JA250               |(   3  ) EU010 
                                          |KOMPASS MAINTENANCE COMPANY  |JASPER CONST. SERVICES, INC. |EURO PAINT, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   13500.00000       13500.00|   40000.00000       40000.00|   38500.00000       38500.00 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $        13,500.00|           $        40,000.00|           $        38,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   FHWA NO. 042740;  859'-2 1/2  X VAR. CONT. WELDED GIRDER AND ROLLED BEAM BRIDGE 
                                          |                             |                             | 
0020 2403-7302000           544.200  SY   |      59.00000       32107.80|      50.00000       27210.00|     150.00000       81630.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0030 2533-4980005                    LUMP |    3000.00000        3000.00|    9000.00000        9000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |   36900.00000       36900.00|   70000.00000       70000.00|  160400.00000      160400.00 
  ('LUMP SUM' ITEM) STEEL TRAFFIC RAILING |                             |                             | 
  PAINTING                                |                             |                             | 
     SECTION TOTALS                       |           $        72,007.80|           $       106,210.00|           $       247,030.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   FHWA NO. 608940;  288'-8 1/2  X 9'-10 1/2 STEEL ARCH PEDESTRIAN BRIDGE 

                                          |                             |                             | 
0050 2403-7302000           224.300  SY   |      59.00000       13233.70|      50.00000       11215.00|     100.00000       22430.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        16,233.70|           $        12,215.00|           $        27,430.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   FHWA NO. 608680;  287'-8 3/4  X 41'-4 RDWY. C.W.P.G. BRIDGE W / 7'-10 1/2  SDWK. 
                                          |                             |                             | 
0070 2403-7302000           458.900  SY   |      59.00000       27075.10|      50.00000       22945.00|     100.00000       45890.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2533-4980005                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    5000.00000        5000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,075.10|           $        24,945.00|           $        50,890.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   FHWA NO. 042841;  328'-1 X 41'-4 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0090 2403-7302000           509.700  SY   |      59.00000       30072.30|      50.00000       25485.00|     100.00000       50970.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 08/25/14 
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     Bid Order:  601                             Contract ID:  77-2351-511                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KO073               |(   2  ) JA250               |(   3  ) EU010 
                                          |KOMPASS MAINTENANCE COMPANY  |JASPER CONST. SERVICES, INC. |EURO PAINT, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        33,072.30|           $        27,985.00|           $        55,970.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       164,888.90|           $       211,355.00|           $       419,820.00 
==================================================================================================================================== 
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                                                                                                                Run Date: 08/25/14 
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     Bid Order:  601                             Contract ID:  77-2351-511                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(      )                     |(      ) 
                                          |LINDNER PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   49500.00000       49500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

     SECTION TOTALS                       |           $        49,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   FHWA NO. 042740;  859'-2 1/2  X VAR. CONT. WELDED GIRDER AND ROLLED BEAM BRIDGE 
                                          |                             |                             | 
0020 2403-7302000           544.200  SY   |     110.00000       59862.00|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0030 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999010                    LUMP |  233000.00000      233000.00|                             | 
  ('LUMP SUM' ITEM) STEEL TRAFFIC RAILING |                             |                             | 
  PAINTING                                |                             |                             | 
     SECTION TOTALS                       |           $       317,862.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   FHWA NO. 608940;  288'-8 1/2  X 9'-10 1/2 STEEL ARCH PEDESTRIAN BRIDGE 

                                          |                             |                             | 
0050 2403-7302000           224.300  SY   |      95.00000       21308.50|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,308.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   FHWA NO. 608680;  287'-8 3/4  X 41'-4 RDWY. C.W.P.G. BRIDGE W / 7'-10 1/2  SDWK. 
                                          |                             |                             | 
0070 2403-7302000           458.900  SY   |      65.00000       29828.50|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        32,328.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   FHWA NO. 042841;  328'-1 X 41'-4 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0090 2403-7302000           509.700  SY   |      65.00000       33130.50|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
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     Bid Order:  601                             Contract ID:  77-2351-511                   Primary County:  POLK 
  Letting Date:  07/15/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) LI101               |(      )                     |(      ) 
                                          |LINDNER PAINTING, INC.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        35,130.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       458,129.50|           $                 |           $ 
==================================================================================================================================== 
 


